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[bookmark: 1]GRANT FUNDING AGREEMENT FOR LONDON BOROUGH OF BARNET 
IN RECEIPT OF CO-LOCATION CAPITAL GRANT in FINANCIAL YEARS 
2009-10 and 2010-11 
 
Grant Funding Agreement 
 
Introduction 
 
1.  The Funding Agreement sets out the terms and conditions for the payment by the 

Secretary of State for Children, Schools and Families of a grant to the local authority 
out of monies voted by Parliament.  

 
2.  For the purposes of this Funding Agreement: 
 
'Secretary of State' means the Secretary of State for Children, Schools and Families; 
 
'the Department' means the Department for Children, Schools and Families; 
 
'financial year' means the 12 months from 1 April to 31 March; 
 
'grants' means monies made available by the Department; 
 
'month' means calendar month; 
 
'the local authority' means the top-tier county, unitary, metropolitan or London borough, 
to which funding will be paid for the co-location project – in this case, the London 
Borough of Barnet. 
 
Purpose of grant 
 
3.  Any grant paid by the Secretary of State will be paid pursuant to Section 7 of the 

Children and Young Person’s Act 2008 and will accordingly be paid only in respect 
of approved expenditure incurred by the local authority or its partners for the 
purpose of the development of co-located facilities as set out in the application for 
funding attached at Annex B.   

 
4.  Payment of grant shall be subject to the conditions and requirements in this Funding 

Agreement and to such further conditions and requirements that the Secretary of 
State may from time to time specify. 

 
5.  The grant is a capital grant and thus must be used exclusively for capital 

expenditure.  It may not be invested in a way that creates a long term revenue 
stream. 

 
Specific terms and conditions relating to the co-location project 
 
6.  The co-location project detailed at Annex B must be completed by 31 August 2011, 

so that services can begin to be delivered from 1 September 2011. 

 
7.  Failure to deliver the project by this time may result in the Secretary of State giving 

Page 1 of 19 



[bookmark: 2]notice in writing to require the local authority to repay all or any part of grant paid to 
it under this Funding Agreement. 

   
8.  In addition to the delivery of the capital project itself, the local authority and its 

partners will be expected to support the development of good practice and other 
materials through, for example, participating in regional and national workshops 
and/or conferences, hosting learning visits from other local authorities, providing 
case studies and “lessons learned” type documents and contributing to the 
evaluation of the co-location fund by the Department and/or its representatives.   

 
9.  The Department and/or its representatives will monitor the progress being made in 

respect of delivering the project (full details of the monitoring will be sent out to 
projects by July 2009; the monitoring approach will be proportionate to the size and 
risk of the project being delivered).  If progress is deemed unsatisfactory or there is 
significant alteration to the specification described in the project bid, following 
discussion between the local authority and the Department and/or its 
representatives, future payments may be suspended. 

 
10. On behalf of all partners in the co-location project, by 31 July 2009, the local 

authority will provide the Department with a set of milestones for the delivery of the 
capital project, specifically listing key deliverables which will have been achieved by 
the following dates: 1 September 2009, 1 December 2009, 1 March 2010, 1 May 
2010, 1 September 2010, 1 December 2010, 1 March 2011, 1 May 2011, 1 
September 2011. 

 
11. By 31 July, the local authority will also provide confirmation of the total amount of 

funding required for the project during the 2009-10 financial year and the 2010-11 
financial year.  The total amount of funding requested over the two financial years 
will equal the amount of funding set out in the original application. 

 
12. Subject to relevant milestones being achieved, payments will be made to the local 

authority via the Standards Fund or equivalent mechanism on a quarterly basis.  
Payments will be made in September, December, March and May.  The first 
payment will be made in September 2009 and will be 50% of the agreed 2009-10 
allocation for the project. 

 
13. The local authority is responsible for putting in place appropriate information, 

monitoring and internal reporting systems which ensure that the funding provided by 
the Department is spent on the co-location project and in line with the terms and 
conditions of grant.   

 
14. The local authority’s Chief Financial Officer (or equivalent), in signing off the 

Standards Fund (or an equivalent system) return at the end of each financial year, 
must satisfy himself/herself that the funds paid by the Department to the local 
authority earmarked for co-location projects have been used for that purpose. 

 
15. The local authority must not pass on any funding paid for this co-location project to a 

Primary Care Trust, or work in such a way that causes a capital charge to be placed 
on the balance sheet of a Primary Care Trust over and above any such charge that 
has already been notified to the Department of Health.  Any queries relating to this 
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[bookmark: 3]point must be raised immediately with the Department and/or its representatives and 
the Department of Health. 

 
16. Any additional costs that arise through the project must be met by the local authority 

and its partners; the amount of funding available from the co-location fund will not 
be increased. 

 
 
Accountability 
 
17. The local authority shall ensure that any grant from the Secretary of State is used 

only in accordance with the terms of this Funding Agreement. 

 
18. The local authority shall take such steps as the Secretary of State may require from 

time to time to satisfy himself that the systems of financial and manpower control 
and the management and organisation of the local authority are such as to enable it 
to fulfil its objectives under this Funding Agreement. 

 
19. The local authority will be expected to comply with the recommendations of the 

Public Accounts Committee or other Parliamentary authorities as accepted by Her 
Majesty's Government, and with such administrative and financial practices 
applicable to the expenditure of public funds as notified to it by the Secretary of 
State. 

 
Payment of grant 
 
20.  As set out above, the grant will be paid to the local authority quarterly via the 

Standards Fund (or an equivalent) mechanism, in accordance to the annual profile 
agreed between the Department and the local authority for the co-location project(s) 
concerned. 

 
21. The total amount of grant paid to the local authority will not exceed the amount of 

funding requested in the application to the co-location fund attached at Annex B. 

 
22. Any grant voted by Parliament issued by the Department by 31 March in a particular 

financial year may be used by the local authority until 31 August of the following 
financial year. Any grant issued to the local authority but which remains unexpended 
on 31 August 2011 shall be repaid to the Department, after consulting the 
Department on the method of repayment. 

 
Financial management 
 
23. The local authority shall maintain a sound system of internal financial control which 

ensures regularity, propriety and value for money.  This includes safeguards against 
against fraud and theft. Value for money need not automatically mean the cheapest 
price, but should be justifiable in terms of the best outcome in relation to price. All 
cases of fraud or theft, whether proven or suspected, must be referred to the 
Secretary of State.  The system shall be subject both to internal and external audit. 

  
Internal audit 
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24. The Chief Executive is responsible for ensuring that the systems governing the 

grant provided by the Department are subject to independent review in order to 
obtain an assurance on the adequacy of the system of internal control and 
safeguards against fraud. 

 
25. In deciding on the most appropriate arrangements, the Chief Executive will have 

regard to the size of the body, the level of grant, the perceived risk to the public 
funds provided and the cost of provision of the review service. These arrangements 
may be reviewed by the Department who will take account of the objectives, 
standards and practices set out in HM Treasury's ‘Government Internal Audit 
Standards’.  

 
Disposal of assets and change of use 
 
26. If circumstances arise in the next ten years in which the arrangements between 

relevant local partners are cancelled prior to the end of the standard LIFT “lease 
plus” agreement, and the asset sold, the local authority will determine, in 
consultation with the Department, whether any proceeds of the sale received by the 
local authority should be surrendered to the Department, in proportion of the original 
contribution made by the Department. 

 
Copyright 
 
27. Copyright and rights in the nature of copyright in materials produced with the help of 

this grant from the Secretary of State shall vest in the Crown, unless otherwise 
agreed in writing by the Secretary of State. 

 
Procurement 
 
28. The local authority shall have regard to HM Treasury guidelines in the procurement 

of goods and services for which it receives grant so as to secure best value for 
money. In particular, contracts of work, equipment, stores and services etc awarded 
by the local authority shall be placed on a competitive basis, unless there are good 
reasons to the contrary. Tendering procedures shall be in accordance with the EU 
Procurement Directive and UK Procurement Regulations1, where applicable and any 
additional guidance issued by the Department.  

 
Grant accounting 
 
29. The local authority shall establish and maintain separate records of grant monies 

received and dispersed. This may be done by setting up relevant account codes, 
also by establishing a separate bank account. 

 
Accounts 
 
30. The books and other documents and records held by the local authority relating to 

                                                 

1 http://www.ogc.gov.uk/procurement.asp policy and practice procurement policy and application of eu 
rules.asp 

Page 4 of 19 



[bookmark: 5]the expenditure of this capital grant shall be open to inspection by the Secretary of 
State, its representatives and by the Comptroller and Auditor General (National 
Audit Office) as necessary. 

 
Recovery of grant 
 
31. If the local authority does not comply with any of the conditions and requirements 

referred to in this Funding Agreement, the Secretary of State may by notice in 
writing require the local authority to repay all or any part of grant paid to it under this 
Funding Agreement. 

 
Interpretation 
 
32. Questions arising on the interpretation of the arrangements in this Funding 

Agreement shall be resolved by the Secretary of State after consultation with the 
local authority. 

 
Effective date 
 
33. The Secretary of State's representative and the representative of the local authority 

signify below, and on a duplicate copy, their acceptance of the terms and conditions 
of this Funding Agreement which become effective from the date of signing. This 
agreement shall be held by the local authority and the duplicate copy by the 
Department. 
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Annex A – Signatures  
 
 

Signed by person authorised to sign on behalf of the Secretary of State 

Date 

30 June 2009 

Signature  

Name (please print) 

Peter Houten 

Director, School Formation and 

Position in DCSF 

Investment Group 

 
 

Signed by a person authorised to sign on behalf of the grant recipient 

Date 10th June 2009 

Signature 

        

 

Name (please print) 

Brian Reynolds 

Position in organisation 

Deputy Chief Executive 

Organisation 

London Borough of Barnet 

 

 

Principal contacts 

Department / Representative Grant Recipient 

Contact name 

[section 40(2) – FOIA] 

[section 40(2) – FOIA] 

Programme Director 

Strategy and Planning 

Position 

Manager 

Telephone no. 

[section 40(2) – FOIA] 

[section 40(2) – FOIA] 

Email 

[section 40(2) – FOIA] 

[section 40(2) – FOIA] 
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Application Form for the Cross-Government Co-location Fund 

 

Applications should be submitted electronically to [section 40(2) – FOIA] with the necessary 

local endorsements by 6 April.  We may contact key officers to request further information on 

the project during the weeks following 20 April. We will inform you whether your project has 

been selected for support by the end May 2009.    

 

For queries, please email xxxx@xxxx.xxx.xxx.xx

, putting “Co-location fund” in the “subject” line. 

 

Section 1 – contact details and basic project information 

 
LA Name 

London Borough of Barnet 

Names of principal partners 

Barnet Primary Care Trust  
London Borough of Barnet Children’s Service 
and Library Service 

Project name 

Brunswick Park Community Hub 

 
Lead contact name for 

 

project  

[section 40(2) – FOIA] 

 
Position and organisation 

Assistant Director, Partnerships Performance & 

 

Planning, Children’s Service, London Borough of Barnet

 
Email 

[section 40(2) – FOIA] 

 
 
Telephone 

[section 40(2) – FOIA] 

 

Address 

Building 4 
North London Business Park 

 

Oakleigh Road South 

 

London 

 
Postcode 

N11 1NP 
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Description of project   Please summarise the project below setting out the partners 
involved, the services that will be co-located as a result of this investment in facilities and its 
key characteristics including relevant local context and any innovative or unusual features.   
(500 words maximum) 
 
This project will create a multi-agency community hub in the Brunswick Park neighbourhood 
in the east of the London Borough of Barnet. The project masterplan has three distinct 
phases and this application requests funding to kickstart phase 1 and lever in additional 
investment.  
 
The Brunswick Park site currently features a number of local services but these are separate 
and few links exist, both physically and in terms of integrated working. It includes a primary 
school, Health Centre, Osidge Library and Community Hall, all in poor condition. The site is 
shielded from the main road by residential properties and has no community frontage. The 
nearby Children’s Centre in Hampden Way is in poor condition and would benefit from being 
co-located with other services. There is also a pool in nearby Church Farm which is much in 
need of replacement and is currently poorly situated away from other services.  
 
The proposal is to develop a new “village” for Brunswick Park where the Community Hub 
represents the centre, the surrounding Park provides the village green and the existing 
surrounding properties are the residential web.  
 
In phase 1, a Primary Care Centre and library would be rebuilt on the site and the Children’s 
Centre would be re-located to the new shared facility.  Phases 2 and 3 would involve the 
swimming pool and gym being relocated onto the Brunswick Park site, the re-provision of the 
community hall as a youth Centre and the re-building of the school. 
 
This site provides the opportunity to create an exciting mixed use public hub, building on 
existing demand, combining both internal and external facilities easily accessible by the local 
community. The potential for sharing spaces between services would allow for all age groups 
to use the new hub throughout the week and create a new focus for the area. There would 
be a particular focus on family and early years services through the Children’s Centre, with 
the library also providing specialist facilities for children and young people. There is also the 
opportunity to provide first line access to a number of council services through the library via 
the council’s CRM system. The Primary Care Centre would include pharmacy provision, 
therapy services, support for long term conditions and a lifestyle clinic. There is scope to 
include in the development a Safer Neighbourhood Team base for neighbourhood police 
teams, further enhancing partnership working opportunities. 
 
The aims of the project are: 

  Regenerate the area, providing a new ‘social centre’ for community use of various 

facilities; 

  Provide new ‘focal point’ for community activity in an area with no real neighbourhood 

centre; 

  Improve access to green spaces; 

  Re-provide poor condition facilities, taking advantage of co-location to create new 

synergies and reach new clients, particularly young families: 

  Provision of expanded and co-located educational facilities to enhance educational 

opportunities in line with Barnet and national policies; 

  Minimise phasing or disruption to the provision of existing facilities; 
 

The key partners involved will be Barnet PCT, Greenwich Leisure Limited for the swimming 
pool and gym, the London Borough of Barnet’s libraries service and Children’s Service and 
the Metropolitan Police.  All partners have been fully consulted. 
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Total amount of funding requested 

£6.516m 

from the co-location Fund during 
2009-2011 
 
 
Section 2 – eligibility criteria 

All applicants should complete this section of the form, providing relevant evidence and key 

data to strengthen the application where applicable.  Supporting documentation should be 

attached either as a clearly marked annex, or included as appropriate weblinks. 

 

Eligibility criteria (1) –   Please set out how the project (i) contributes to improved 
outcomes for children, young people and families; (ii) relates to the strategic priorities agreed 
by Children’s Trust partners and/or referenced in the Local Area Agreement, including also 
the fit with wider capital strategies; and (iii)  contributes to relevant Government priorities.    
(500 words maximum not including supporting evidence) 
 

(i) 

Contribution towards improved outcomes 

The main benefit of this project will be to increase access to services for children, young 
people and families in a deprived area of Barnet, offering the opportunity to re-visit provision 
and tailor it to local needs. By creating enhanced physical links between currently separate 
services, the project will encourage children and families using one service to make use of 
others that they may not previously have taken up. By increasing opportunities for integrated 
working among professionals, residents will receive a more family-centred and more efficient 
service based around their specific needs rather than constrained by traditional agency 
boundaries. 
 
In particular the project will benefit those families with multiple needs and suffering multiple 
disadvantage by enabling them to access physical and mental health services, family 
support, childcare and learning in a coherent manner at a multi-agency setting. The new 
Health Centre will provide an increased range of primary care services enabling many health 
needs to be met locally without the need to travel to larger hubs. 
 

(ii) 

Links with strategic priorities in Barnet 

 

Barnet Children and Young People Plan 

The Barnet CYPP 2008/9 – 2010/11 is a partnership plan agreed and owned by all Children’s 
Trust partners, including the council, PCT, Police and voluntary sector. The plan aims to 
provide a ‘Bright future for children and young people’ and to help create a successful 
suburb, in line with Barnet’s Sustainable Community Strategy. Several key CYPP priorities 
are relevant to this project,  including ‘Personalising services for children and young people 
in vulnerable groups’, ‘Building Resilience, Supporting Independence’ and ‘Healthy choices 
for a healthy life’.  
 
The project will help to improve outcomes for the following National Indicators in the CYPP: 
 
NI 9: Use of public libraries 
NI 88: Schools providing access to full core extended services 
NI 110: Young people’s participation in positive activities 
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[bookmark: 10]NI 116: Proportion of children who live in families in receipt of out of work benefits 
NI 118: Take up of formal childcare by low-income working families 
NI 126: Early access for women to maternity services (LAA indicator) 
 
Primary Care Strategy for Barnet 
The strategy identifies the Brunswick Park area for the development of a Primary Care 
Centre as a secondary hub to Finchley Memorial Hospital. This is supported by local and 
national guidelines for primary care services and the shift of services from secondary care. 
 
Barnet’s LAA 
Barnet’s Local Area Agreement has a double focus which is particularly pertinent to this 
project: tackling disadvantage, particularly among families with multiple needs and in contact 
with multiple agencies, and building success.  
 

(iii) 

Relevant Government Priorities 

 

The Children’s Plan  
The project links with a number of Children’s Plan priorities, particularly: 
  Co-location of services can improve integrated working and provide more responsive 

local services.  

  Children’s Trusts to have in place high quality arrangements for identification and early 

intervention for all children and young people who need additional help. 

  Vision for the 21st century school as a ‘vital community resource’.  
 
The NHS Plan: A Plan for Investment; A Plan for Reform 
This plan identified the development of local primary care as “key to the modernisation of the 
NHS”.  
 
Healthy Lives, Brighter Futures 
This project will meet the priority for health services to work in partnership to deliver better 
services to children and young people. The following specific priorities will be met: 
  Strengthened role for Sure Start Children’s Centres  
  Promote joint leadership for children’s health  

  The right services are in place to meet the health needs and expectations of children and 

their families. 

 
 
Eligibility criteria (2) – Please set out the evidence of sustainability for the project 
concerned.  This should include the need and demand for co-located services including 
community surveys, needs analysis, evidence of established partnership working and 
community engagement and other data as necessary.   Please also provide evidence of 
partners’ commitment to ongoing service delivery through the co-located facilities which 
should include agreement on any revenue funding arrangements.   
(500 words maximum not including supporting evidence) 
 

Evidence of established partnership working 

A key priority in Barnet’s Customer Access Strategy is partnership working to integrate public 
access to services. This has been borne out by a number of established multi-agency 
projects in the borough. Joint working is a key priority of all Children’s Trust partners as 
discussed above. This project will further strengthen links with the PCT at an operational 
level and meets strategic drivers towards joint commissioning and service delivery. 
 
The new Burnt Oak customer access centre co-located a number of council and partner 
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[bookmark: 11]services in an existing library and has been extremely successful in meeting a wide range of 
needs: over 600 new members joined the library in the weeks following the re-launch. Barnet 
council is currently leading the co-location of Northway Special school, Fairway Primary 
school and a Children’s Centre with health services. This innovative project involves close 
work with the PCT and libraries. 
 
The library service is building strong links with Children’s Centres across Barnet, opening a 
mini-Library at Fairway Children’s Centre and investigating options for libraries to co-locate 
with three Children’s Centres in the borough. Osidge library works closely with the PCT on 
health awareness, including a ‘beating the blues’ mental health project, aiming to get 
services to vulnerable clients needing support. Co-location with the new primary care centre 
will build on this. 
 
Evidence of demand  

Over the next twenty years, Barnet’s population is projected to grow considerably. Greater 
London Authority projections suggest the population could increase by 18% over this period 
to over 371,000.   
 
The community hub will serve a deprived area of Barnet and will build on existing demand for 
a range of separate services in the area – the library, GP surgery and nursery are well-
established and adequately used but there is potential to attract increased use, diversify the 
range of services on offer and encourage the use of multiple services in a single visit.  
 
The current Hampden Way Children’s Centre has 50 places (up to 100 children) and is 
popular. Demand for additional services such as health visiting, toy library, family support 
and baby massage is also high, indicating that there would be good take-up of services 
provided in the new Community Hub when the Centre is re-located, bringing up to 100 new 
families into contact with services on the Brunswick Park site.  
 
The government’s child well-being index shows that the proposed location for the hub will 
directly serve the lowest scoring area in the East of Barnet – see below. The Children in 
Need, Material Well-being and Health and disability sub-indicators score particularly poorly.  
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The master-plan proposals were developed with extensive input from local councillors, the 
school, the library, and the PCT who are all very supportive of the benefits the scheme will 
bring.  
 
There is considerable demand for improved library services in the area, which cannot be met 
using the existing site. Osidge Library is one of Barnet’s smallest; poor access to the upper 
floor limits the ability to provide targeted services for younger people. Osidge Library drew in 
82,500 visitors (2007-2008) – amongst the lowest for Barnet libraries despite being in a 
densely populated area of the borough. Despite this, the library provides the second highest 
number of services for children and young people of all Barnet libraries. It is attracting a new 
generation of readers, though the ability to retain and support young people is limited by the 
current site and layout. A new facility would enable an increased focus on services for 
teenagers and vulnerable families through links with the Children’s Centre and the Health 
Centre. 
 

Sustainability and ongoing service delivery 

The development will be built to at least BREEAM ‘very good’ standard and we aim to 
achieve ‘excellent’. Schools currently being delivered as part of Barnet’s primary school 
rebuilding programme are being built to ‘Excellent’. All developments will be in accordance to 
the borough’s sustainable design SPD. The PCT is committed to achieving BREEAM 
‘excellent’ rating for new projects and works with a learning network (SHINE) to facilitate 
sustainability in projects. 
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Provision already exists in budgets to fund library and children’s centre staff and other 
revenue costs associated with existing facilities on the site. The PCT have committed to 
staffing the health facilities appropriately. 
 
The project is part of the PCT’s infrastructure strategy, based on its strategic commissioning 
strategy. Expansion and improvement of facilities are required to achieve a step change in 
service provision for the local population. The centre will be a key part of a network of 
facilities across Barnet. 
 
 

Cost /benefit analysis 
 
Successful applications will include both qualitative and quantitative evidence to support their 
case.  Please set out the set out the assessment of value for money (cost /benefit analysis), 
for this proposal including consideration of the benefit accrued from multiple use of facilities, 
prevention of negative outcomes, use of established facilities and/or expertise and so on.  
 
 
By investing funds in a co-ordinated way now, money is saved in the long term.  
 
The partners in this project see clear benefits can be realised from making best use of 
available resources and will take advantage of the co-location to rationalise ongoing costs 
wherever possible.  Significant economies of scale will result from having shared resources 
and facilities – e.g. community access space, meeting and consultation rooms, out of hours 
cover, reception staff; it is estimated that up to 10% running costs will be saved. By making 
efficient use of staffing the hub will also be able to offer extended opening hours, enabling a 
larger section lf the community to access services.  
 
There will also be significant procurement and project management savings resulting from 
working together to deliver one scheme in a co-ordinated way. From our experience in 
delivering similar projects, procurement and delivery savings are estimated at around 15% of 
the total cost of a scheme of this size (in the order of £2.25m for this project) by running a 
single construction project and working together. 
 
We also expect that the creation of a community hub will stimulate increased use of facilities. 
Some of the existing facilities are under-used, particularly the library. By investing in a co-
located service, better value for money will be obtained by increasing the number of visits for 
a similar revenue input – the cost per visit will therefore be lower and a greater number of 
residents will be reached by services.  
 
As services are already being delivered on and near the Brunswick Park site, expertise 
already exists which will contribute to the success of the new facility. This includes growing 
expertise and innovation in integrated working practices. However, multi-agency working is 
hindered by the current site layout and by the existing buildings which are not fit for purpose. 
The creation of the new hub will draw to the site the Children’s Centre and also the leisure 
facilities. 
 
One clear benefit derived from the co-location scheme, that would not result if services were 
developed separately, is the creation of a neighbourhood centre with associated sense of 
community. Brunswick Park does not currently have such a focus. The co-ordinated 
masterplan enables buildings to be re-located on the site, permitting the creation of the 
community frontage and ‘village green’ park square. These elements would not be 
deliverable if this enabling funding is not received, which would detract considerably from the 
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[bookmark: 14]scheme. The creation of a more sustainable local community is a considerable benefit. 
 
The existing health centre and library currently block easy access to the large Brunswick 
Park behind the site. By re-locating these buildings and using the freed-up site as a new 
green link to the park, the scheme will provide the invaluable benefit of improving access to 
green spaces for residents, contributing to healthier lifestyles and also improved wellbeing. 
Without this funding if will not be possible to re-locate the library which would make the 
creation of the community square impossible.  
 
The most disadvantaged families are often the least likely to access services, so co-locating 
this wide range of facilities in one location will increase the likelihood of these hard to reach 
residents accessing services they may otherwise not use. This will have a strong impact in 
terms of preventing negative outcomes. 
 
 

 
Eligibility criteria (3) – The project is ready to deliver between 2009-2011 
Projected construction start date 

September 2010 

Projected construction end date 

September 2011 

Projected date that facilities open for use  Autumn 2011 
Preferred procurement and/or delivery 

LIFT 

mechanism eg LEP, LIFTCo, RIEP 
Applications should clearly show that they are in a position to deliver the facilities for co-
located services so that these are up and running by September 2011.   This should include 
evidence of the delivery mechanism from start to finish and include a project plan and 
discussion of the key risks to the success of the project.    
 
Planning for this project is at an advanced stage and partners are committed to delivering the 
project to the required timescale should funding be obtained. Barnet has extensive 
experience of delivering similar schemes and considerable in-house expertise. Sprunt 
Architects and Gardiner & Theobald technical consultants were commissioned to produce a 
masterplan for the Brunswick Park site and assess the costs, options and feasibility of the 
proposals. This feasibility study is available on request and has informed this bid. The PCT 
have obtained approval to situate their planned East of Borough Primary Care Centre on the 
Brunswick Park site. The outline concept for the re-development of the Brunswick Park site 
has already been endorsed when Barnet Council’s Cabinet approved the Planning Brief in 
April 2007. 
 
Anticipated project timescales 
 
With substantial experience and capacity in both the Council and the PCT for delivering large 
scale capital projects, the key partners anticipate that this project can be delivered within the 
timescale. The process would be to achieve a LIFT stage 1 approval by April 2010, stage 2 
by September 2010 and a 1 year build programme. 
 
Should the requested funding be obtained, enabling the current funding gap to be bridged, 
we would be in a position to move forward quickly with this scheme.  
 
Key timelines: 
Gain Cabinet approval to proceed with the scheme once funding has been obtained – 
Summer 2009  
Design process and consultation begins – Autumn 2009 
Procurement starts – Early 2010 
Construction begins – August/September 2010 
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Project governance and delivery 
 
LB Barnet already has a dedicated Major Projects Team within the council which would take 
on the management and delivery of this scheme. The team is currently managing the 
rebuilding of a number of primary schools and other major schemes.  
 
We would draw on existing skills and resources and use established project governance, 
management and delivery arrangements to develop this project to the next stage and deliver 
it by 2011. 
 
The development of this scheme would be overseen by Barnet’s Capital Board which 
provides strong governance arrangements for Barnet’s own ambitious Primary School 
Capital Investment Programme (PSCIP) and other schemes. In developing PSCIP the 
council have been through a competitive dialogue process and now have strategic partnering 
arrangements in place with Kier London and are on site on a number of schools.  
 
Key risks 
 

- 

Project involves land swap of Metropolitan Open Land which would affect scheme if it 
could not go ahead  

o  Have held discussions with Planning department who are positive about the 

plans and do not anticipate problems 

- 

Project relies on funding obtained from land sale at Hampden Way Children’s Centre, 
which may be affected by fluctuating land values  -  

o  If the return on the land was not deemed suitable the Council may be required 

to borrow funds to meet the funding gap  

- 

Economic situation poses potential risk of a reduction in market capacity to deliver 
such projects.  

o  Current experience suggests this risk would be minimal as this is a large scale 

project and is likely to attract national interest from major companies.  

- 

High level of dependencies between different buildings and organisations in the 
scheme in order for the project to be successful 

o  Mitigated by strong governance structure and experience of joint working with 

the PCT  

- 

Risk of procurement timescale over-running  

o  Excellent project management framework and considerable experience will be 

used to ensure it runs to timescale. Competitive dialogue for PSCIP project 
was run within expected timeframe 

- 

Uncertainty about exact costs of building work 

o  This has been mitigated by carrying out a full cost analysis and feasibility 

study for the project. 
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Eligibility criteria (4) – Why additional resources are required 

Expected costs of project (as set 

£15.016m 

below) 
Other funding committed to project  

£8.5m 

Sources of other funding 

  Sale of land at Hampden Way children’s Centre 

- £1m 

  PCT contribution - £7.5m 

% of total project costs being 

43% 

funded through this application  
Preference will be given to proposals that draw-in funding from other sources so as to 
maximise the impact of this limited pot of funding.  Exceptional stand-alone projects will be 
considered.  Please set out below how resources from the Fund will make a difference to this 
project (including leverage over other sources of funding) and what particular barriers to co-
location issues this funding will address. (Maximum 500 words) 
The Brunswick Park Community Hub masterplan has been designed in a co-ordinated way 
and the benefit of the scheme would be lost if it was not carried out as a co-ordinated 
development. In order to create the new community frontage and park area and make the 
best use of the available land, there is a need to move existing buildings in a phased 
approach, making use of the freed up land to create the new co-located facility.  
 
If this funding was not obtained this much-needed scheme would remain on hold, and the 
benefits of co-location would be lost. Piecemeal re-developments would be carried out over a 
number of years but no physical linkage would be possible between the buildings. It would 
not be possible to re-locate the children’s centre to the site without the demolition and 
rebuilding of the buildings currently on the site as part of the hub scheme. A joint scheme 
would provide focussed and joined up services for a deprived community. 
 
The PCT estate strategy has identified the need for a Primary Care Centre on the east side 
of the borough and has allocated funding but a site has not yet been fully confirmed. The 
PCT’s strong preference is for the centre to replace the existing end-of-life centre in 
Brunswick Park although this cannot happen without the Library being re-located as part of 
this scheme. This co-location would provide an ideal opportunity to put the funding towards 
establishing a multi-agency facility in Brunswick Park and would be a key element of the 
PCT’s service strategy for Barnet. The strong inter-dependencies between the elements of 
this scheme mean that it is not feasible to carry out one part alone.  
 
 

 

Project Costs – please provide estimates of the costs of the project under the 

following headings 

 

 

New Build costs  

£9.878m 

Refurbishment or Improvement 

- 

work costs  
Fixtures and Fittings including 

£1.789m 

ICT 
Professional Fees 

£0.442m 

Other costs 

£0.948m 

VAT  

£1.959m 

Total Gross Capital Cost for 

£15.016m 
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Section 4 – Support of Children’s Trust Partners 

All applicants should provide the following details for each of the senior representatives of 

relevant Children’s Trust partners who support this application.   

Senior Children’s Trust 

 

representative - name  

Cllr Fiona Bulmer 

 
Position and organisation 

London Borough of Barnet Cabinet member for 

 

Children’s Services and  

 

Chair of the Children and Young People’s Strategic 
Partnership Board (Children’s Trust Board) 

Email 

xxxx.x.xxxxxx@xxxxxx.xxx.xx  

 
 
Telephone 

 

 
 
Address 

London Borough of Barnet 
North London Business Park 

 

Oakleigh Road South 

 

London 

 
 
Postcode 

N11 1NP 

 
 
Endorsement 
 
I endorse this bid which, through the co-location of a number of services will help to improve 
partnership working in a very tangible way and provide an opportunity to enhance and 
integrate services for local residents, and parents and children in particular. 
 
 
 

Senior Children’s Trust 

 

representative - name  

Charles Hollwey 

 
Position and organisation 

Chief Executive, Barnet PCT 

 
 
Email 

xxxx.xxxxxxx@xxxxxxxxxx.xxx.xx 

 
 
Telephone 

020  8937 7647 

 
 
Address 

Westgate House, Edgware Community Hospital, Burnt 
Oak Broadway, Edgware  
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Postcode 

HA8 0AD 

 
 
Endorsement 
 
NHS Barnet fully endorses the development of the Brunswick Park Community Hub which 
will provide significant opportunities to improve the quality of health services to the local 
population, as well as improve the lives and well-being of residents.  It will support the 
delivery of the PCT's primary care strategy, a key strand of which is to develop strong local 
health services which are more accessible and convenient.  We see considerable benefit in 
taking an integrated approach to the development of the site. 
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