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[COVER NOTE – This document, and its context in relevance to the Col eges Energy Efficiency (CEE) Non-
Domestic Energy Efficiency Framework (NDEEF) Project, shal  be read in conjunction with ‘CEE NDEEF Project 
ITMC Vol 3 -  Development Contract SP1 S1 IGA Specification’ documentation] 
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EXECUTIVE SUMMARY 
 

 [A Shortlisted Bidder wil  provide an executive summary of the process and findings of the IGA for each 

Authority] 
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1 

Introduction 

 

[A Shortlisted Bidder wil  introduce the Project, Facilities, IGA process, aims, objectives and proposed 

outcomes. 

A Shortlisted Bidder wil  further detail the Auditor’s contact details and credentials] 
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2 

Facilities Details and Building Systems Summary 

2.1  Facilities Building Information 

[A Shortlisted Bidder wil  provide general Facilities information, provided at the Invitation to Mini Competition 

(ITMC) Proposals Stage, and assessed further in subsequent Shortlisted Bidder activities. 

Static factors may be addressed here such as building size, occupancy, type, age, condition and operating 

hours] 

2.2  Building Systems Information 

[A Shortlisted Bidder wil  provide a summary of the current building systems in the Facilities forming the 

project, addressing, as a minimum, the below system criteria including current performance/condition]. 

2.2.1 

Meter Reading Technology 

[A Shortlisted Bidder wil  provide a summary of the existing Utilities metering equipment (automatic and 

manual) within the Facilities. Sub-metering systems may also be summarised, or included respectively under 

the fol owing headings] 

2.2.2 

Building Fabric 

[A Shortlisted Bidder wil  provide a summary of the Facilities existing building fabric make up (wal , window, 

floor etc. constructions and performance)] 

2.2.3 

Thermal 

[A Shortlisted Bidder wil  provide a summary of the Facilities’ existing thermal systems (heating, hot water 

provision, thermal fuel/Utilities connections etc.)] 

2.2.4 

Ventilation 

[A Shortlisted Bidder wil  provide a summary of the Facilities’ existing ventilation systems (mechanical and 

passive)] 

2.2.5 

Cooling and Air Conditioning 

[A Shortlisted Bidder wil  provide a summary of the Facilities’ existing cooling and air conditioning systems 

(centralised and local systems)] 

2.2.6 

Building Controls, Metering and Management Systems 

[A Shortlisted Bidder wil  provide a summary of the Facilities’ existing building controls, metering and sub-

metering and management systems (existing BMS, central and local controls, metering systems (automatic and 

manual) etc.)] 

2.2.7 

Lighting and Lighting Controls 

[A Shortlisted Bidder wil  provide a summary of the Facilities’ existing lighting systems (existing luminaires, 

controls etc.)] 

2.2.8 

Electrical Equipment and Distribution 

[A Shortlisted Bidder wil  provide a summary of the Facilities’ existing electrical infrastructure systems and 

equipment (existing mains connections and sub-stations, transformers, meters, distribution, major equipment 

systems etc.)] 

2.2.9 

[Low to Zero Carbon Technologies] 
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[Where relevant, a Shortlisted Bidder wil  provide a summary of any existing low to zero carbon technologies in 

the Facilities] 

2.2.10  [Specialist Systems] 

[Where relevant, a Shortlisted Bidder wil  provide a summary of any existing specialist systems in the Facilities] 

2.2.11  Water and Waste Water Systems 

[A Shortlisted Bidder wil  provide a summary of the Facilities’ existing water and waste water systems (sanitary 

ware, controls etc.)]. 

2.2.12  [Other Building Systems] 

[Where relevant, a Shortlisted Bidder wil  provide a summary of any other Facilities building systems]. 

2.3  Environmental Parameters 

[A Shortlisted Bidder wil  provide the agreed relevant static Environmental Parameters of rooms/areas 

affected by proposed Energy Conservation Measures (ECMs)] 
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3 

Data Verification and System Testing 

3.1  Site Surveys, Testing and Interviews 

[A Shortlisted Bidder wil  provide a summary of al  site surveys, testing and interviews held during the 

Development Contract. Detailed records should be included in the appendices] 

3.2  Outcome of site Surveys, testing and Interviews 

[A Shortlisted Bidder wil  provide a summary of the outcome of site surveys, testing and interviews, split by 

building system/ECM. Agreed ‘static factors’ should be included where relevant, or included individual y in 

each ECM Proposal detailed in chapter 6. 

Agreed/finalised Major Legacy Equipment Asset and Condition Registers shal  be included in the appendices] 

3.3  Deemed Performance of ECMs 

[A Shortlisted Bidder wil  identify the process and outcomes of agreeing ‘deemed performance’ values relevant 

to the Measurement and Verification requirements for each ECM.] 

3.4  Known Authority Actions Affecting Data Verification 

[A Shortlisted Bidder wil  identify any recent/future Authority actions which may affect performance 

proposals, such as Plant replacements, building modifications etc. undertaken by an Authority outwith the 

EnPC. 

The effect on baseline performance of any recent/future works by the Authority outwith the EnPC shal  be 

agreed between the Shortlisted Bidder, Authority and M&V Professional, and assumptions and agreements 

stated here.] 
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4 

Baseline Calculations 

[A Shortlisted Bidder wil  detail the agreed baseline energy and water consumption performance of the 

Facilities. Detailed calculations and supporting data wil  be included in the appendices]. 

4.1  Utilities Consumption by Type 

Table 4-1: Example Table of Energy Consumption by Site 

Total Annual 

Total Annual Gas 

Total Annual [Fuel 

Electricity 

Consumption 

X…] Consumption 

Consumption 

(kWh) 

(kWh) 

Site 

(kWh) 

Building 1 

 

 

 

Building 2 

 

 

 

Building …n 

 

 

 

 

Table 4-2: Facilities Baseline Energy Consumption 

Annual 

% of 

Annual Utilities 

% of total 

Annual CO2 

Utility 

Consumption 

total 

Cost 

Emissions 

(kWh)  

(tCO2) 

Electricity 

 

 

 

 

 

Gas 

 

 

 

 

 

Fuel X … 

 

 

 

 

 

TOTAL 

 

 

 

 

 

 

Table 4-3: Agreed Average Unit Costs of Energy 

Utility 

Average Unit Cost (£/kWh) 

Electricity 

 

Gas 

 

Fuel X … 

 

 

Table 4-4: DECC Energy CO2 Emissions Factors  

Emission Conversion Factor 

Utility 

(kg/CO2 per kWh) 

Electricity 

 

Gas 

 

Fuel X … 
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4.1.1 

Utilities Consumption Profiling 

[A Shortlisted Bidder wil  detail the monthly baseline performance of each Utility] 

Table 4-5: Baseline Utilities Consumption by Month 

Electricity Consumption 

Gas Consumption by  Fuel X… Consumption 

Month 

by Month (kWh) 

Month (kWh) 

by Month (kWh) 

January 

 

 

 

February 

 

 

 

March 

 

 

 

April 

 

 

 

May 

 

 

 

June 

 

 

 

July 

 

 

 

August 

 

 

 

September 

 

 

 

October 

 

 

 

November 

 

 

 

December 

 

 

 

 

4.2  Energy Consumption by Building System and End Use 

[A Shortlisted Bidder wil  identify the end use energy consumption by major Plant/systems/Equipment] 

Table 4-6: Breakdown of Baseline Electricity Consumption by End Use 

Annual CO

Annual cost (£) 

Annual energy 

2 

% of total Utility 

Emissions 

Electricity 

consumption 

consumption 

(tonnes) 

(kWh/year) 

 

Internal Lighting 

 

 

 

 

External Lighting 

 

 

 

 

ICT Equipment 

 

 

 

 

Catering Equipment 

 

 

 

 

HVAC Plant 

 

 

 

 

HVAC Pumps 

 

 

 

 

Equipment 

 

 

 

 

Plug In Load 
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Miscel aneous 

 

 

 

 

Total 

 

 

 

 

 

Table 4-7: Breakdown of Baseline Natural Gas Consumption by End Use 

Annual CO

Annual cost (£) 

Annual energy 

2 

% of total Utility 

Emissions 

Gas 

consumption 

consumption 

(tonnes) 

(kWh/year) 

 

Heating 

 

 

 

 

Domestic hot water (DHW) 

 

 

 

 

Catering equipment 

 

 

 

 

Total 

 

 

 

 

 

Table 4-8: Breakdown of Baseline Fuel X… Consumption by End Use 

Annual CO

Annual cost (£) 

Annual energy 

2 

% of total Utility 

Emissions 

Gas 

consumption 

consumption 

(tonnes) 

(kWh/year) 

 

Heating 

 

 

 

 

Domestic hot water (DHW) 

 

 

 

 

Catering equipment 

 

 

 

 

Total 

 

 

 

 

 

4.3  [Other Baseline Calculations / Data Analysis / Presentation] 

[A Shortlisted Bidder wil  include other baseline calculations, data analysis and graphical representation of 

performance as appropriate] 
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5 

Data Analysis and Benchmarking 

5.1  Benchmarking 

5.1.1 

Energy Benchmarking 

[A Shortlisted Bidder wil  detail relevant energy benchmarking, as agreed with the Authority] 

5.2  [Other Data Analysis] 

[A Shortlisted Bidder wil  detail other relevant data analysis, such as normalised energy performance 

indicators, degree day analysis and regression analysis to provide an understanding of the existing 

performance of the Facilities, and identify reasons for inclusion of the ECMs] 
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6 

Proposed ECMS 

6.1  Process in Determining Performance 

6.1.1 

ITMC Proposal ECMs 

[A Shortlisted Bidder wil  provide a summary of the ECMs proposed in the ITMC Proposal, including proposed 

avoided energy costs, capital costs and pay back performance] 

6.1.2 

IGA Proposals 

[A Shortlisted Bidder wil  introduce the IGA ECM proposals] 
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6.2  Energy Conservation Measure n 

[A Shortlisted Bidder wil  detail each proposed ECM in detail, using the fol owing headings for guidance.] 

6.2.1 

Short Description of Proposal 

[A Shortlisted Bidder wil  provide a short description of the ECM proposal and building(s) where it shal  be 

instal ed] 

6.2.2 

Existing Performance and Condition 

[A Shortlisted Bidder wil  identify the existing performance and condition of the building systems and Legacy 

Equipment which the proposed ECM wil  replace, upgrade and/or interact with. 

Reference to baseline performance, survey findings and Legacy Equipment asset registers wil  be relevant as 

an explanation as to why the proposed ECM is suitable] 

6.2.3 

Proposed Works 

[A Shortlisted Bidder wil  provide details on the proposed works relevant to the ECM and how energy 

performance improvements wil  be realised through its implementation. 

The proposal wil  detail al  the proposed new Equipment/Plant, including the performance ratings of al  

proposed Equipment/Plant.  The final specification of Plant shal  meet, or improve upon, the performance 

criteria proposed when assessing the GECP in this IGA.   

Interface with Legacy Equipment wil  be clearly detailed, with any adoption or refresh of Legacy Equipment 

identified. A delivery programme wil  also be identified.   

Further detailed drawings, specifications and information may be included in chapter 8 of this template report, 

to the satisfaction of the Authority. Finalised detailed Works proposals shal  be included in Section 4 

(Contractor’s Proposals) of Schedule Part 6 (Construction Requirements) prior to signing the EnPC] 

6.2.4 

Annual Guaranteed Energy Cost Performance Calculation 

[A Shortlisted Bidder wil  provide detailed calculations of the avoided energy costs for the ECM, based on 

performance improvement against the baseline. Detailed calculations shal  be included below or as 

appendices. The calculation shal  fol ow the IGA specification requirements, including fol owing the energy 

hierarchy in identifying interactive effects of the proposed ECMs to avoid ‘double counting’ of savings. 

The below tables wil  summarise performance. The Shortlisted Bidder wil  also provide the relevant 

information respective of the ECM in the Template ECM Register, included in Section 3 of Schedule Part 1 (IGA 

Specification) of the Development Contract: 

Table 6-1: ECM 1 – GECP Summary 

ECM Proposal 

Annual Avoided Energy 

Other Avoided Costs 

CRC 

Avoided 

RHI1 

FIT 2Savi

Avoided 

Maintenance 

Savings 

ngs 

Costs 

Costs 

CO2 

(£) 

£ 

£ 

£ 

£ 

kWh 

(tonne) 

 

 

ECM 

 

 

 

 

 

n (Utility 1 

                                                                 

1 It is noted, specific to this Col eges Energy Efficiency NDEEF project, that RHI savings are not anticipated to be 

eligible given the project funding is from a public grant. 

2 It is noted, specific to this Col eges Energy Efficiency NDEEF project, that FIT savings are not anticipated to be 

eligible given the project funding is from a public grant. 
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performance) 
ECM n (Utility .. n 

 

 

 

 

 

 

 

performance) 

 

6.2.4.1 

Monthly Savings Analysis 

Table 6-2: Predicted Avoided Energy Associated with ECM 1 – For Monthly Energy Reporting Analysis 

Month 

Predicted Avoided Consumption Associated with ECM n – For Monthly Energy Reporting 

Analysis (kWh) 

Utility 1 

Utility ...n 

January 

 

 

February 

 

 

March 

 

 

April 

 

 

May 

 

 

June 

 

 

July 

 

 

August 

 

 

September 

 

 

October 

 

 

November 

 

 

December 

 

 

 

6.2.5 

Automatic Meter Reading (AMR) 

[A Shortlisted Bidder wil  detail the proposed AMR relevant to the ECM, identifying the Works associated with 

performance measurement, monitoring and records] 

6.2.6 

Commissioning and Completion Testing 

[A Shortlisted Bidder wil  identify preliminary commissioning and completion testing proposals for the ECM. 

The finalised detailed completion testing proposals shal  be included in Schedule Part 10 (Outline Completion 

Testing Programme) prior to signing the EnPC] 

6.2.7 

Operation and Maintenance Proposals 

[A Shortlisted Bidder wil  identify the proposed maintenance and operational activities in respect of the ECM, 

and associated cost/savings from such activities against existing activities. 

 A Shortlisted Bidder shal  develop detailed  Operation and Maintenance proposals for those Services they are 

to provide as part of the EnPC] 

6.2.8 

Measurement and Verification Approach 

[A Shortlisted Bidder wil  summarise the proposed M&V approach for the ECM, in consultation with the M&V 

Professional. 
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A Shortlisted Bidder may reference detailed M&V documentation in Schedule Part 3 (Measurement and 

Verification) where such detail is developed as part of the Development Contract contemporaneously] 

6.2.9 

Costs and Simple Payback 

[A Shortlisted Bidder wil  detail the costs associated with the ECM. 

Costs shal  be inclusive of al  design work, enabling works, materials, labour, completion testing and 

commissioning, initial training, management and overheads in instal ing the ECM. The proposed costs shal  not 

be exceeded in final development of the proposals post completion of the Development Contract. The 

Authority reserves the right to review and comment on costs as part of their IGA and IGP review. 

Operational costs and lifecycle replacement costs during the contract term wil  be separately identified. 

Detailed costs may be included in the appendices. The below table wil  summarise costs and simple pay back:] 

Table 6-3: Costs and simple Payback for ECM 1 

ECM Proposal 

Instal ation 

Avoided 

Simple 

Costs 

Costs 

Pay Back 

Period 

£ 

£ 

Years 

 

 

 

ECM n 

 

6.2.10  [Net Present Value (NPV) Assessment] 

[A Shortlisted Bidder may provide an NPV assessment of the ECM] 

6.2.11  Static Factors, Assumptions, Interactivity and Deemed Performance 

[A Shortlisted Bidder wil  identify, as far as is practicable, static factors and assumptions used in calculating the 

avoided energy costs.  

Reference to factors identified elsewhere in the IGA Report, such as Environmental Parameters, operating 

hours etc. may be made where relevant to avoid duplication] 

6.2.11.1 

Interactivity 

[A Shortlisted Bidder wil  detail the interactivity of the ECM performance with other ECMs and demonstrate 

that interactive savings have been addressed in the calculations] 

6.2.11.2 

Deemed Performance 

[A Shortlisted Bidder wil  identify the approach and agreement (between the Shortlisted Bidder, Authority and 

M&V Professional) to any performance criteria of the ECM avoided energy cost calculations which have been 

‘deemed’ for the purposes of the M&V approach to the ECM] 

6.2.12  Training 

[A Shortlisted Bidder wil  identify the initial supporting training activities which wil  be provided to the 

Authority fol owing instal ation and commencement] 

6.2.13  Performance Summary 

[A Shortlisted Bidder wil  summarise the performance of the ECM in a similar manner to the below table. The 

Shortlisted Bidder wil  also provide the relevant information respective of the ECM in the Template ECM 

Register, included in Section 3 of Schedule Part 1 (IGA Specification) of the Development Contract:] 
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Table 6-4: ECM 1 Summary Performance Table 

ECM Proposal 

Annual Utilities savings 

Cost 

Simple 

Other Avoided 

Revised 

Payback 

Annual Costs 

Simple 

Payback 

Period 

CO

kWh 

2 

£ 

£ 

Years 

£ 

Years 

(tonne) 

ECM n - Utility 1 

 

 

 

 

 

 

 

ECM n – Utility 2… 

 

 

 

 

 

 

 

∑(Utility1, 

∑(Utility1, 

∑(Utility

∑(Utility

∑(Utility

ECM 

1, 

1, 

1, 

n 

Utility

 

 

2…) 

Utility2…) 

Utility2…) 

Utility2…) 

Utility2…) 
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7 

Consolidated ECM Performance 

7.1  Summary of Performance 

[A Shortlisted Bidder wil  summarise performance of the complete suite of ECMs proposed in a similar form to 

the summary tables below, identifying the finalised agreed total GECP, simple payback and NPV. 

The Shortlisted Bidder wil  also provide the relevant information respective of the ECMs in the Template ECM 

Register, included in Section 3 of Schedule Part 1 (IGA Specification) of the Development Contract] 

Table 7-1: Summarised Total ECM GECP, [NPV] and Simple Payback 

Annual 

Annual Gas 

Annual 

Total 

[Net Present  Cost of the 

Simple 

Annual 

Avoided 

Energy 

Avoided 

Avoided 

Value] 

Works 

Payback 

Electrical 

ECM 

Electrical 

Saving 

Gas Energy 

Energy 

 

Energy 

Energy 

Saving 

Cost 

Saving 

Saving 

 

(kWh) 

(£) 

(kWh) 

(£) 

(£) 

(£) 

(£) 

(Years) 

ECM 

 

 

 

 

1 

 

 

 

 

ECM 

 

 

 

2 

 

 

 

 

 

… 

 

 

 

 

 

 

 

 

ECM 

 

 

 

 

 

 

 

 

n 

TOTAL 

 

 

 

 

 

 

 

 

 

[A Shortlisted Bidder wil  identify the total Guaranteed Energy Performance Cost (GECP) fol owing col ation of 

the above table. 

A Shortlisted Bidder wil  also summarise performance of the complete suite of ECMs, taking in to consideration 

all avoided costs, not just energy costs, for the purposes of the Authority’s Business Case. 

The Shortlisted Bidder wil  also provide the relevant information respective of the ECM in the Template ECM 

Register, included in Section 3 of Schedule Part 1 (IGA Specification) of the Development Contract] 

Table 7-2: Summarised Total ECM Performance including al  Avoided Costs and Carbon Savings 

Total Carbon 

Other 

Total Avoided  Cost of the 

Revised 

Total Avoided 

ECM 

Savings 

Avoided Costs  Costs 

Works 

Simple 

Costs  

Payback  

 

(£) 

CO2 (tonne) 

(£) 

(£) 

(£) 

(Years) 

ECM 

 

 

 

 

 

 

1 

ECM 

 

 

 

 

 

 

2 

… 

 

 

 

 

 

 

ECM 

 

 

 

 

 

 

n 

TOTAL 

 

 

 

 

 

 

 

7.2  ITMC Proposal and IGA Comparison 
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[A Shortlisted Bidder wil  detail performance of the complete suite of ECMs fol owing the IGA against the ITMC 

Proposal – identifying that performance has not degraded] 

7.3  [Monthly Performance Analysis] 

[A Shortlisted Bidder wil  detail monthly predicted performance of the ECM proposals for each Utility against 

the baseline. A summary table similar to the below wil  be provided to identify monthly performance 

indicators for Monthly Service Reporting assessment] 

Table 7-3: Monthly ECM Avoided Utilityn Performance against the Baseline 

Total 

Baseline 

Predicted 

Avoided 

Utility n 

Utility n 

Predicted Avoided Utilityn Consumption 

Utility n 

Consumption 

Monthly 

by ECM (kWh) 

Consumption 

Consumption 

Following ECM 

Implementation 

 Month 

ECM 1 

ECM 2 

… 

ECM n 

(kWh) 

(kWh) 

(kWh) 

January 

 

 

 

 

 

 

 

February 

 

 

 

 

 

 

 

March 

 

 

 

 

 

 

 

April 

 

 

 

 

 

 

 

May 

 

 

 

 

 

 

 

June 

 

 

 

 

 

 

 

July 

 

 

 

 

 

 

 

August 

 

 

 

 

 

 

 

September 

 

 

 

 

 

 

 

October 

 

 

 

 

 

 

 

November 

 

 

 

 

 

 

 

December 
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8 

Detailed Installation Works Proposal 

[A Shortlisted Bidder wil  detail its approach to meeting the Authority’s Requirements, statutory requirements 

and good practice guidance. 

Works proposals wil  include identification of all enabling works, interface works and a proposed programme 

of Works. The Shortlisted Bidder shal  further provide relevant Works specifications and drawings to satisfy the 

Authority that the Proposal shal  not unduly affect the Authority’s operations in the instal ation of the ECMs.   

Finalised detailed Works proposals, including detailed drawings and specifications, shal  be agreed in the 

development of Section 4 (Contractor’s Proposals) of Schedule Part 6 (Construction Matters), Schedule Part 7 

(Programme), Schedule Part 10 (Outline Completion Testing Requirements) and Schedule Part 11 (Equipment) 

prior to signing of the EnPC] 
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9 

Risk Analysis 

[A Shortlisted Bidder wil  provide a risk analysis of the proposed ECMs, considering risks associated with 

meeting performance and mitigating disruption to the Authority in the instal ation and operation of the Works. 

Mitigation measures to address the risks wil  further be provided. 

The format and content of the risk analysis wil  be appropriate to the Authority’s needs and respective 

Business Case requirements] 
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10  Appendices 

 

Rev P1 – Jan 2017 

 

 

Page 22 of 29 

Development Contract, Schedule Part 1 IGA Specification –Section 2 Template IGA Report 



[bookmark: 23]Template Invest Grade Audit Report 

(A)  Site Layout Drawings and Photos 

[A Shortlisted Bidder wil  provide site layout drawings and photos of the site and Facilities. This provides the 

opportunity to identify the site at time of the IGA and EnPC commencement – enabling ease of comparison 

should there be need for a Change later in the EnPC.] 
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(B)  Major Legacy Equipment Asset Register 

[A Shortlisted Bidder wil  provide a register of the major Legacy Equipment assets in the Facilities, similar in 

form to the simplified table provided below. Asset registers need only be relevant to Plant that wil  be affected 

by the proposed ECMs. 

Plant 

Reference  Location  Manufacturer  Model  Rating  Condition  Remaining 

Comments 

Item 

Economic 

Life 

(Years)* 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

*Remaining Economic Life shall be determined in line with the guidance included in the latest publication of 

CIBSE Guide M – Maintenance Engineering and Management 

 A Shortlisted Bidder wil  provide as much information as was reasonably practicable on the Legacy Equipment 

in order to satisfy al  parties as to the Legacy Equipment ratings, conditions and useable life at the time of the 

EnPC. Tables wil  be split by building system type to enable Legacy Equipment specific information to be 

included i.e. refrigerant type for chil ers:] 
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(C)  Site Surveys, Testing and Verification Activities 

[A Shortlisted Bidder wil  provide detail of al  the site surveys, testing, meter/system readings and interviews 

undertaken in col ating and verifying energy performance. 

This information wil  be presented in a schedule identifying the activities undertaken, with relevant details 

such as who undertook the activity, with whom, what date and what the outcome was. 

Activities shal  be split by building system / Plant analysed. 

Records of tests identifying and proving ‘static factors’, such as internal temperatures wil  further be provided 

as evidence.] 
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(D)  Site Survey Photographic Evidence 

[A Shortlisted Bidder wil  provide photographic evidence of site surveys, particularly in reference to condition 

surveys of Legacy Equipment – photographs wil  be referenced to the relevant Legacy Equipment Asset 

Register item included in Appendix B.] 
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(E)  Utilities Meter Readings 

[A Shortlisted Bidder wil  provide the relevant meter reading logs which inform the baseline calculation for 

record purposes – i.e. the 3 consecutive years meter readings and associated mean average calculations] 
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(F)  Energy Consumption by Type Calculations 

[A Shortlisted Bidder wil  provide the relevant methodology and supporting information used in the calculation 

of end use energy in the Facilities, including any benchmark assumptions made in the split of end use energy] 
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(G)  Energy Conservation Measure n 

[A Shortlisted Bidder wil  provide the detailed supporting calculations, model ing and information related to 

the performance, savings and works proposals associated with each ECM n.  
Reference should be made to relevant performance criteria of proposed Plant and Equipment. The final 

specification of Plant shal  meet, or improve upon, the performance criteria proposed when assessing the 

GECP in this IGA.   

A Shortlisted Bidder wil  further provide a detailed construction and prelims costs, based on the design works, 

proposed materials, labour, tools, fixtures, commissioning activities, training, performance monitoring and 

other costs/fees in determining the costs of the Works. The actual cost for the Works shal  not exceed that 

proposed in the IGA, other than where agreed in writing with the Authority. 

Operational and lifecycle costs, where relevant, shal  further be detailed] 
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