



Service information Series 1800 volume 3A

22nd June 2017 CONTRACT VERSION

DMCH 012 - Highways and Environment Term Service Contract

APPENDIX 0/1 : CONTRACT SPECIFIC ADDITIONAL SUBSTITUTE AND CANCELLED CLAUSES AND TABLES INCLUDED IN THE CONTRACT

Additional Clauses and Tables

Clause No. Title and Written Text

SERIES 100: PRELIMINARIES

170AR RESPONSE TIMES TO TASK ORDERS

	Response time		Further details
Provision of Sandbags			
Stockpile 500 full sandbags and deliver	5 days		2801 AR
Play area inspection and Maintenance			
Visually Inspect equipped play areas fortnightly and provide written report	5 days		2802AR
Mechanically Inspect equipped play areas quarterly and provide written report	5 days		2802AR
Take appropriate health and safety measures immediately report defects to the <i>Service Manager</i> .	1½ hours		2802AR
Carry out measures/maintenance as defined in instruction	H	1 day	2802AR
	L	5 day	
	E	1½ hours	
Inspection of Lifebuoy Stations			
Rake and remove debris	5 days		2802AR
Refilling of sand and bark areas	5 days		2802AR

APPENDIX 0/1 : CONTRACT SPECIFIC ADDITIONAL SUBSTITUTE AND CANCELLED CLAUSES AND TABLES INCLUDED IN THE CONTRACT

Additional Clauses and Tables

Clause No. Title and Written Text

Inspection of Towpath Chains Ladders and Railings			
Lifebuoy Inspection and report.	3 hours		2803AR
Take appropriate health and safety measures immediately report defects to the <i>Service Manager</i> .	1½ hours		2803AR
Carry out measures/maintenance as defined in instruction	H	1 day	2803AR
	L	5 day	
	E	1½ hours	
Take appropriate health and safety measures immediately report defects to the <i>Service Manager</i> .	1½ hours		2804AR
Carry out measures/maintenance as defined in the Task Order	H	1 day	2804AR
	L	5 day	
	E	1½ hours	
Maintenance of grassed areas			
All grass cutting sites except rural highway verges outside of 40mph limits and Countryside sites	5 days		6070AR
Highway Verge – Rural Outside 40mph limits	14 days		6070AR

APPENDIX 0/1 : CONTRACT SPECIFIC ADDITIONAL SUBSTITUTE AND CANCELLED CLAUSES AND TABLES INCLUDED IN THE CONTRACT

Additional Clauses and Tables

Clause No. Title and Written Text

<ul style="list-style-type: none"> • Highway visibility splays • Countryside sites 	5 days	6070AR
Non Injurious or Non Pernicious weeds		
<ul style="list-style-type: none"> • Hardstanding and paved areas • Housing area land • Street Scene • Technical & Property services • Closed churchyards 	<u>Non-compliance</u> 14 days <u>Instruction</u> 5 days	6071AR
Leisure & Outdoor Recreation Sites	5 days	6071AR
Injurious or Pernicious weeds		
<ul style="list-style-type: none"> • Hardstanding and paved areas • Housing area land • Street Scene • Technical & Property services Closed churchyards 	5 days	6071AR
Maintenance of shrub and rose beds		
Provision of Shrubs and Roses	14 days	3074AR
Maintenance of Shrub and Rose beds – All specified sites	Non-compliance 14 days Instruction 5 days	3074AR
Provision of Seasonal bedding		

APPENDIX 0/1 : CONTRACT SPECIFIC ADDITIONAL SUBSTITUTE AND CANCELLED CLAUSES AND TABLES INCLUDED IN THE CONTRACT

Additional Clauses and Tables

Clause No. Title and Written Text

Provision of Seasonal Bedding – All specified sites	14 days	3075AR
Maintenance of Seasonal Bedding		
Maintenance of Water Features – All specified sites	Non-compliance 14 days Instruction 5 days	6073AR
Maintenance of football pitches		
Maintenance of Football Pitches – All specified sites	5 days	6074AR
Maintenance of Cricket Outfields		
Maintenance of Cricket Outfields – All specified sites. March to October	5 days	6075AR
Street Lighting		
Emergency Works (Out of Office Hours)	2 hours	1493AR
Emergency Works (Within Office Hours)	1 hour	1493AR
Reactive Maintenance	28 days	1493AR
Routine Maintenance	To be completed within 28 days	1493AR

APPENDIX 0/1 : CONTRACT SPECIFIC ADDITIONAL SUBSTITUTE AND CANCELLED CLAUSES AND TABLES INCLUDED IN THE CONTRACT

Additional Clauses and Tables

Clause No. Title and Written Text

	of the <i>Contractors</i> Programmed Date for completion.		
Improvement Works	To be programmed by mutual agreement	1493AR	
Safety Barriers			
Repair of damaged Road restraint System	5 days	471AR	
Gullies, Catchpits and manholes			
Carry out measures/maintenance as defined in the Task Order	H	1 day	7171AR
	L	5 day	
	E	1½ hours	
Pothole repairs			
Code of practice category 1	Make safe/repair within 24 hours	Series 7300	
Code of practice category 2H	Make safe/repair within 5 working days	Series 7300	
Code of practice category 2M	Make safe/repair within 20 working days	Series 7300	
Code of practice category 2L	Repair within future works programme	Series 7300	