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General Preamble 

 
1.1 

This specification  is based on the “Specification for Highway Works” (SHW) 
 (published by the Stationery Office as Volume 1 of the Manual of Contract 
 Documents for Highway Works (MCHW)) and “Highway Construction Details” 
 (Volume 3 of MCHW).  Details are set out below of all  Additional, Substitute 
 and Cancelled Clauses  (Annex A), all Minor Alterations to Existing  Clauses 
(Annex B), all Appendices  (Annex C), all Typical Arrangement Drawings 
(Annex D) and all Highway Construction Details. 

 

This document details the comprehensive range of services that may be 
requested by an Employer under this contract. 
 
Each  Employer  specific Service Information contains that  Employer’s 
selection of the services that they require the Contractor to deliver.  
 
The  Employer  may select to adopt the specification as set out in this 
document for each service that he requires  under this contract, or he  may 
elect to deviate from this specification by including an alternative specification 
in his Employer specific Service Information. 

 
2. 

Services 

 
2.0 

Introduction 

 
2.0.1  The range of services that an Employer can request under this contract are 

listed in the table below.  There are three ways in which the Employer may 
require each service to be provided: cyclic  activity,  reactive  works  or  as a 
scheme (although some combinations are not possible and these are marked 
as “n/a” in the table below). Full descriptions of each service can be found in 
clauses 2.1 to 2.25. 

 

 

Service 

Cyclic 

Reactive 

Schemes 

activity 

works (*) 

1 

Safety Inspections 

 

 

n/a 

2 

Service Inspections 

 

 

n/a 

3 

Inspection of 

n/a 

 

 

Highway Structures 

4 

Site Investigations 

n/a 

 

 

and Surveys 

5 

Design Services 

n/a 

n/a 

 

6 

Road Pavements 

n/a 

 

 

(including minor 
repairs and 
resurfacing) 

7 

Kerbs, Footways and 

n/a 

 

 

Paved Areas 

8 

Traffic Signs 

 

 

 

9  

Road Markings 
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[bookmark: 5]10  Lighting (including 

 

 

 

electrical work for 
signs, etc) 

11  Fencing 

n/a 

 

 

12  Road Restraint 

 

 

 

Systems (including 
pedestrian 
guardrailing) 

13  Drainage (excluding 

 

 

 

gully cleansing) 

14  Earthworks 

n/a 

 

 

15  Landscape and 

 

 

 

Ecology 

16  Street Cleaning 

 

 

n/a 

(sweeping and litter 
picking) 

17   Street Cleaning 

 

 

n/a 

(including gully 
cleansing; excluding 
sweeping and litter 
picking) 

18  Bridges and other 

 

 

 

Structures 

19  Tunnels 

 

 

 

20  Street Furniture 

n/a 

 

 

(excluding signs, 
lighting columns and 
pedestrian 
guardrailing) 

21  Winter Service 

 

n/a 

n/a 

22  Emergency Call-Out 

n/a 

 

n/a 

Service 

23  Civil Engineering 

n/a 

 

 

Support Works  

24  3rd Party Damage 

n/a 

 

n/a 

25  Updating Employer’s 

 

n/a 

n/a 

Asset Management 
System for Core 
Services. 

 

* If an Employer  selects  the  reactive  works  option for any service as a Core 
Service they must also select service 22, Emergency Call-Out Service, to 
cover response to defects identified as Cat 1 (ECO).   

 
2.0.2  Cyclic – general 
 
2.0.2.1Cyclic activities are required to be carried out at set frequencies.  Such 

activities shall be evenly spaced unless agreed otherwise with the Employer, 
e.g. 
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[bookmark: 6]• An activity required to be performed once a day shall be carried out at 

approximately the same time each day, not at any other time during the day; 

• An activity required to be performed weekly/monthly shall be carried out on 

approximately the same day of the week or month; 

• A programme of activities required to be carried out once every three years 

shall be ⅓ complete after one year and ⅔ complete after two years; and 

• Seasonal activities shall be undertaken in the applicable season. 

 
2.0.2.2  The  Employer  will  whenever possible, provide details of when an activity 

was last carried out prior to the starting date in order that the Contractor can 
calculate when it next needs to be carried out.  Where such details are not 
available, the Contractor shall carry out the activity as follows: 

 
 

For activities of frequency   

Initial implementation under this contract 

 

1 week 

 

 

 

within 1 week of starting date 

 

2 weeks 

 

 

 

within 2 weeks of starting date 

 

1 month 

 

 

 

within 2 weeks of starting date 

 

3 months 

 

 

 

within 6 weeks of starting date 

 

6 months 

 

 

 

within 3 months of starting date 

 

1 year  

 

 

 

within 6 months of starting date 

 

more than 1 year 

 

 

within 1 year of starting date    

2.0.2.3 All cyclic activities shall be carried out in accordance with the relevant 

requirements set out in SHW and Annexes A to D.   

2.0.2.4 Any items or components replaced as part of cyclic activities shall be on a 

like-for-like basis unless otherwise agreed by the Employer. 

 
2.0.3  Reactive works - general  
 

 

2.0.3.1 If selected as a Core Service in an Employer’s Service Information, reactive 

works may be ordered as a lump  sum  –  see clause 2.0.3.4. Otherwise, 
reactive works will be ordered as Tasks.  

 
2.0.3.2 If so selected, the Contractor shall undertake reactive works in response to 

the findings of safety inspections, service inspections, third party damage 
and faults reported by the Contractor’s staff, the Employer, the Police and 
members of the public.   

 
2.0.3.3  All  reactive works shall be carried out in accordance with the relevant 

requirements set out in SHW and Annexes A to D. 

 
2.0.3.4 Where reactive works require a response within 7 calendar days or less, and 

where the estimated cost of an individual permanent repair using the Price 
List does not exceed £1,000, the Employer  may opt to reimburse the 
Contractor via a lump sum. Reactive work that does not fall into this category 
will be instructed as a Task. 
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[bookmark: 7]2.0.3.5  Permanent  repair of third-party assets, e.g.  statutory undertakers’ 

apparatus, shall only be undertaken on instruction from the Employer.   

 
2.0.3.6 No tree shall be removed without the prior approval of the Employer. 
 
2.0.3.7 Any items or components replaced as part of reactive works shall be on a 

like-for-like basis unless otherwise specified or instructed by the Employer.   

 

2.0.3.8 Loss of, or damage to, any highway asset caused by a third party shall be 

dealt with by the Contractor  as  reactive works in accordance with the 
procedures set out in clause  2.0.3,  above.  The  Contractor  shall, at his own 
cost, prepare and submit any information and reports which may reasonably 
be requested by the Employer  or the Police.  Clause 2.24 provides more 
detail on the requirements associated with reactive works arising from 3rd 
party damage.  

 
2.0.4  Reactive works in response to defects 
 
2.0.4.1 The identification and categorisation of defects is detailed in clause 2.1 

2.0.4.2  Defects which are identified as Cat 1(ECO) require the deployment of an 

emergency response unit. Within the stipulated response time, the 
Contractor shall attend the defect, assess the situation and take appropriate 
action.  Appropriate action shall be the immediate commencement of either: 
a) a temporary repair; b) a permanent repair; or c) the making safe of the 
defect.  The choice of the most appropriate action will depend on three 
factors: a) the nature of the defect and whether the emergency response unit 
attending has the materials necessary to carry out an immediate repair; b) 
whether specialist advice is needed before deciding on the nature of a repair; 
and c) an assessment of the overall disruption caused to road users of each 
of the three options.  Further information about Emergency Call Out can be 
found in Series 3200. 

2.0.4.3 The response to defects identified as Cat 1 response requires the defect to 

be either: a) temporarily repaired within 24 hours; b) permanently repaired 
within 24 hours; or c) made safe within 24 hours.  The choice will depend on 
two factors: a) the nature of the defect and whether the Contractor  can 
source the plant and materials required for completion of a temporary or 
permanent repair within 24 hours; and b) an assessment of the overall 
disruption caused to road users of each of the three options.  

2.0.4.4 Making safe may include, but not be limited to, displaying warning notices, 

coning off, fencing off, or using temporary barriers to effectively protect road 
users from the defect.  In deciding the most appropriate measures for making 
a defect safe, the Contractor  shall take into account the disruption to road 
users that would be caused.  

2.0.4.5 As part of the Cat 1(ECO) or Cat 1 response, where a permanent repair is 

not carried out initially, a permanent repair shall be carried out within 28 
calendar days, unless agreed otherwise and the Contractor shall put in place 
a special inspection regime to ensure that temporary repairs or measures 
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[bookmark: 8]taken to make the defect safe remain effective until a  permanent repair is 
made.  The cost of temporary repair, making safe and the associated special 
inspection regime shall be deemed to be covered in the reactive works lump 
sum for the affected asset, or the item rates for permanent repair if 
permanent repair is instructed by a Task. If the Employer  does not instruct 
permanent repair of the asset, or the defect relates to a 3rd party asset where 
the 3rd  party undertakes the permanent repair, the  Employer  will reimburse 
the  Contractor  for carrying out a temporary repair, making safe and 
associated special inspections, in accordance with the contract.  

2.0.4.6  Category 2 defects are those which, following an on-site risk assessment, 

are deemed not to represent an immediate or imminent hazard or risk of 
short term structural deterioration.  The Cat 2H response requires the defect 
to be permanently repaired within 7 calendar days, and the Cat 2M response 
requires the defect to be permanently repaired within 28 calendar days.  In 
neither case will a temporary repair be permitted. 

2.0.4.7  Where the Employer  has chosen to reimburse the Contractor  for reactive 

works  (up to the limit of £1,000)  through a lump  sum, the response 
timescales set out in clause 2.1.11 shall be taken to be the time from when 
the Contractor himself discovers a defect requiring repair or the time when he 
is notified of a defect requiring repair either by the Employer, the Police, or 
members of the public.  In all other cases, reactive works are instructed by 
the Employer as a Task and the Task Order will state the required response 
time.   

 
2.0.5  Reactive works and schemes - general 

 

2.0.5.1 All reactive works and schemes shall be carried out in accordance with the 

relevant requirements set out in SHW and Annexes A to D  and will be 
instructed under a Task Order.  

 
2.0.5.2 Prior to a Task Order being placed, the Contractor may be required to meet 

with the Employer  either at his offices or at the Task Site to discuss the 
proposed Task Order in order to assist with the setting of a realistic Task 
programme. The Contractor will not be reimbursed for this meeting. 

 
2.0.5.3  Within 14 calendar days of physical completion  to the Service Manager’s 

satisfaction the Contractor shall, where relevant: 

 

a) 

Provide as-built drawings confirming the constructed details of 
the works (see sub-clause 106SR.10); 

b) 

Update the Employer’s asset management system;  

c) 

Provide records of site surveys undertaken; and 

d) 

Update the Health and Safety File with: 

 

 

 

(i) 

Full details of Task undertaken; 

 

 

 

(ii) 

The nature and location of significant services; 

(iii) 

Details of any residual hazards or risks associated with 
the works; and 
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Information about anything encountered during the 
carrying out of the works that may have an impact for 
maintenance, repairs or future works. 

 

This requirement will be deemed to be worth 10% of the total value of the 
Task, unless agreed otherwise. 
 

2.0.5.4 Task Completion will only be deemed to have occurred when the Contractor 

has: 
• 

completed the physical works to the Service Manager’s satisfaction 
(“physical completion”); and 

• 

met the requirements of clause 2.0.5.3 above. 

 
When all of the above has been met, a Task Completion certificate will be 
issued by the Service Manager. 

 

2.0.5.5  The  Contractor  should refer to sub-clause 106SR.11 for further 

requirements relating to reactive works or schemes designed by him. 

 

2.1 

Safety Inspections 

 
2.1.1  If the Employer  selects  service 1 –  Safety Inspections –  cyclic  activity  -  the 

Contractor is required under this contract to undertake safety inspections of 
all  parts of the Affected Property (except tunnels), to employ a systematic 
approach to the identification and recording of defects, and a risk-based 
approach to dealing with them.  If the Employer  selects  service 1 –  Safety 
Inspections – reactive works – the Contractor will be required to carry out ad 
hoc safety inspections in response to concerns expressed by the 
Contractor’s staff, the Employer, the Police or members of the public.   

2.1.2  Safety inspections shall identify all defects likely to create danger or serious 

inconvenience to users of the Affected Property or the wider community. 
Defects are identified in clause 2.1.5  and the level of response required to 
rectify  defects is detailed in clause 2.1.11.    Safety inspections shall be 
undertaken by suitably trained and accredited staff, typically holding City & 
Guilds 6033 – Unit 311 and being included in the national Register of Highway 
Inspectors. 

2.1.3  Safety inspections shall be undertaken on foot at frequencies to reflect the 

characteristics of the particular element of the Affected Property and its use, 
and at times of day which enable the inspection to be carried out thoroughly 
and safely.  However, on high  speed Strategic Routes  (50/ 60/ 70 mph),  on 
roads where there is no footway, or roads where the carriageway is too wide 
to identify defects from the footway, safety inspections shall be carried out by 
two operatives in a slow-moving vehicle.  Safety inspections carried out in this 
way shall, whenever possible, be carried out during off-peak hours.  

2.1.4  If selected as a cyclic activity, the Contractor shall carry out safety inspections 

at the following frequencies: 
 
 
 

9 

 



[bookmark: 10] 

Network feature 

Frequency 

Carriageways 

High  speed Strategic Route  1 week 
(50/60/70 mph) 

 

Other Strategic Route 

1 month 

 

Main Distributor Road 

1 month 

 

Secondary Distributor Road 

1 month 

 

Link Road 

3 months 

 

Local Access Road 

6 months 

Footways 

Prestige Walking Zone 

1 week 

 

Primary Walking Zone 

1 month 

 

Secondary Walking Zone 

3 months 

 

Link Footway 

6 months 

 

Local Access Footway 

1 year 

Cycling 

Category A: Part of 

As for road 

Facilities 

Carriageway 

 

Category B: Not Part of 1 month 
Carriageway 

 

Category C: Cycle Route 1 year 
through Open Space 

 

2.1.4.1  Where network features intersect (e.g. at a zebra or a toucan crossing), the 

feature with the greatest frequency shall be applied. 

2.1.4.2  There might be particular locations on the network where more frequent 

inspections than those set out in the above table are required, such as at 
accesses to schools, hospitals, etc or on routes which host special events or 
ceremonies.  Any such requirement will be  set out in the Employer’s Service 
Information. 

2.1.5  When carrying out a safety inspection, the following shall be classified as 

defects: 
 
Carriageway 

•  A pothole 20mm or deeper over 100sqcm or more within 1.5m of 

the kerb or within a formally marked cycle lane 

•  A pothole 30mm or deeper over 100sqcm or more elsewhere  

•  Spalling of concrete 20mm or deeper over 400sqcm or more 

•  Crowning of 40mm or more over a 3m length 

•  A depression of 40mm or more within a 1m length or 25mm or more 

within a 300mm length 

•  Rutting of 40mm or more 

•  A gap or crack 20mm or wider, 40mm or deeper and 500mm or 

longer 

•  An oil or diesel spill over 1sqm 

•  Missing or defective anti-skid surfacing over 1sqm 

•  Standing water 10mm or deeper over 500mm in width adjacent to 

the kerb or 20mm or deeper over 1sqm or more elsewhere 

•  Debris, building materials, abandoned vehicles or other obstruction 

likely to create a hazard 

•  Inadequate signing or guarding of works 

 

10 

 



[bookmark: 11] 

  Pedestrian Crossing 

•  A trip of 20mm or more 

 

 

 

Footway/Shared Path/Cycle Track 

•  A trip of 20mm or more 

•  A pothole 20mm or deeper over 100sqcm or more 

•  A rocking slab or block with 20mm or more movement 

•  A gap or crack 20mm or wider, 20mm or deeper and 200mm or 

longer 

•  Standing water 10mm or deeper over 1sqm or more 

•  Cellar or other access doors or vents likely to create a hazard 

•  Damaged, misaligned or defective street furniture likely to create a 

hazard 

•  Height clearance less than 2.5m to cycle path or cycle track below 

signs or overhanging trees or vegetation  

•  Height clearance less than 2.1m to footway below signs or 

overhanging trees or vegetation  

•  A tree base 20mm or more below footway level 

•  A damaged or defective tree grid likely to create a hazard 

•  Advertising, scaffolding, hoarding, building materials, vegetation or 

other obstruction likely to create a hazard 

•  Inadequate signing or guarding of works 

Kerbing 

•  A unit dislodged by 50mm or more horizontally 

•  A unit sunk by 20mm or more compared to an adjacent unit 

•  A unit rocking with 20mm or more of movement 

•  A missing unit 

Ironwork 

•  A broken or cracked cover likely to create a hazard 

•  A worn or polished cover likely to create a hazard 

•  A missing cover 

•  A rocking cover or frame likely to cause a hazard or noise nuisance 

•  Ironwork sunk or projecting by 20mm or more  

•  Fluid discharging and likely to create a health or safety hazard 

•  A missing gully grate 

•  A blocked gully likely to create a hazard 

•  A broken or cracked gully grate likely to create a hazard 

Grass verge 

•  Rutting of 75mm or more 

•  Inadequate signing or guarding of works 

Road Markings 

•  30% or more missing, faded or worn over a 1m length 

 
Traffic Signals, Lighting, Signs, Bollards, Street Name Plates 

•  A damaged, misaligned or defective item likely to create a hazard 
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•  Obscured, dirty or faded items likely to create a hazard 

•  Exposed wiring 

•  An open or missing door protecting electrical apparatus 

•  A traffic signal lamp failure 

 
Fencing, Safety Fencing and Barriers 

•  A damaged, misaligned or defective item likely to create a hazard 

•  A missing item likely to create a hazard 

 
Trees and Vegetation 

•  Obstructing visibility of signs or sight lines 

•  Obstructing passage in use of the highway 

•  Dead, diseased or infected trees or branches 

 
Highway Structures 

•  A damaged, misaligned, loose or defective item likely to create a 

hazard (eg expansion joint) 

•  Severe cracking or spalling of concrete 

•  Missing items or any evidence of tampering with security features 

•  Inadequate signing or guarding of works 

 

Culverts 

•  An accumulation of rubbish, debris or any other material at the 

mouth of the culvert likely to create a flooding hazard 

 

Pedestrian Subways 

•  Lighting damaged or not functioning 

•  Wall tiles missing or damaged 

•  A trip of 20mm or more 

•  A pothole 20mm or deeper over 100sqcm or more 

•  Damaged stair treads 

•  A gap or crack in the floor  20mm or wider, 20mm or deeper and 

200mm or longer  

•  Standing water 10mm or deeper over 1sqm or more 

•  A handrail loose or missing. 

 
2.1.6  In addition to the above, the inspector shall record anything else which is 

deemed to be creating, or is likely to create, a hazard to users of the Affected 
Property.  The inspector shall also identify and record any requirement for 
reactive works associated with, for example, graffiti, animal carcasses, fly 
tipping or street lights burning during the day. 

 

2.1.7  During safety inspections, all observed defects that create a risk to users

 shall be recorded and the level of response determined on the basis of risk
 assessment.  The degree of deficiency in highway elements will be crucial in
 determining the nature and speed of response.  The inspector shall  make an 
on-site judgement taking into account  the particular circumstances. For 
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[bookmark: 13]example, the degree of risk from a pothole depends upon not merely its
 depth but also its surface area and location in the carriageway or footway. 

 
2.1.8   All defects identified from the list at clause 2.1.5 above shall be assessed  for 

likely risk.  All risks identified through this process shall be evaluated in terms 
of their significance, which means assessing the likely impact should 
 the risk occur, and the probability of it actually happening. 

 
2.1.9  The impact of a risk occurring shall be quantified on a scale of 1 to 4,
 

assessed as follows: 

 

1   

little or negligible impact; 

 

2 

minor or low impact; 

 

3 

moderate impact; 

 

4 

major, high or serious impact. 

 

 

 The impact shall be quantified by assessing the extent of damage or injury 
likely to be caused should the risk become an incident.  As the impact is 
likely to increase with increasing speed, the amount of traffic and type of road 
are clearly important considerations in the assessment, as is the vulnerability 
of the road user, e.g. cyclists.  
 

2.1.10 The probability of a risk occurring shall be quantified on a scale of 1 to 5, 
 

assessed as follows: 

 

1 

very low probability; 

2   

low probability; 

3   

medium probability; 

4   

high probability; 

5   

very high probability. 

 

The probability shall be quantified by assessing the likelihood of users, 
passing by or over the defect, encountering the risk.  As the probability is 
likely to increase with increasing vehicular, cyclist or pedestrian flow, the 
network hierarchy and defect location are, consequently, important 
considerations in the assessment.  
 

2.1.11 The risk factor for a particular risk is the product of the risk impact and the 

risk probability and is therefore in the range of 1 to 20.  It is this factor which 
shall identify the overall seriousness of the risk and consequently the speed 
of response to remedy the defect.  Accordingly, the category of the defect 
and the response time for dealing with it shall be determined by correlation 
with the risk factor, as follows: 

 

 

 

Risk factor   Category of defect  Response  

 

16 or 20 

Cat 1(ECO*)   

Attend and take appropriate action 
within 1 hour (for defects affecting the 
Strategic Route Network) or within 2 hours 

 

 

 

 

(for all other parts of the Affected Property) 
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8 to 15 

Cat 1   

 

Make safe or complete temporary or  

 

 

 

 

 

 

permanent repair within 24 hours 

6  

           Cat 2H 

Complete permanent repair within 7 

 

   

calendar days  

 

3 to 5   

Cat 2M 

 

Complete permanent repair within 28  

 

 

 

 

 

 

calendar days 

 

1 or 2   

Cat 2L 

 

No response required 

 

 

 

* Emergency Call Out  

2.1.12  If the Employer  selects service 1 –  Safety Inspections –  cyclic activity –  the 

Contractor shall operate an electronic management system for recording and 
reporting on all safety inspections carried out, all defects found, and details of 
all remedial actions taken.  Such a system shall also be used to record 
incidents and defects reported to the Contractor from other sources, including 
the Employer, the Police and the public.  For further details see clause 162AR 
– Electronic Management Systems and Series 3200 Emergency Call Out. 

 

2.1.13 In addition to scheduled safety inspections, the Contractor shall also exercise 

a general duty of care when travelling within the  Affected Property by 
recording hazards and taking appropriate action, particularly when a Cat 
1(ECO) response is required, as and when they are identified. 

 

2.2 

Service Inspections  

 
1.2.1  If the Employer selects service 2 – Service Inspections – cyclic activity - the 

Contractor  is required under this contract to undertake regular service 
inspections of particular elements of the Affected Property prescribed in the 
Employer’s Service Information  in order to check the completeness of the 
Employer’s asset inventory and to identify where infrastructure is not 
operating satisfactorily or where operation is likely to become unsatisfactory 
before the next service inspection.  The Contractor shall employ a systematic 
approach to the identification and reporting of problems and the planning of 
remedial actions.  If the Employer selects service 2  – Service Inspections – 
reactive  works  -  the  Contractor  will be required to carry out ad hoc service 
inspections in response to concerns expressed by the Contractor’s staff, the 
Employer, the Police or members of the public. 
 

1.2.2  Subject to the Employer’s specific requirements for service and works areas 

under this contract, elements of the highway network requiring service 
inspections shall be as follows:  

 

•  Drainage Systems  

 

(Clause 2.2.4 below);  

•  Street Lighting   

  

(Clauses 2.2.5 to 2.2.7 below);  

•  Traffic Signs 

 

 

(Clause 2.2.8 below); 

 

•  Road Markings    

 

(Clause 2.2.9 below);  

•  Road Studs  

 

 

(Clause 2.2.10 below);  

•  Road Restraint Systems  

(Clauses 2.2.11 and 2.2.12 below);  

•  Boundary Fencing  

 

(Clause 2.2.13 below); and 
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(Clauses 2.2.14 and 2.2.15 below). 

 

2.2.3  Whenever practicable, service inspections which require carriageway or lane 
 

closures shall be carried out in conjunction with other works. 

2.2.4  Subject to the Employer  selecting  service  13  –  Drainage (excluding gully 

cleansing) – the Contractor shall   carry out service inspections of all pump 
stations every 6 months and various testing and servicing at intervals as set 
out in clause 526AR and Appendix 5/7. 

2.2.5  Subject  to the Employer  selecting  service  10  –  Lighting (including electrical 

work for signs, etc) –  the  Contractor  shall carry out a service inspection 
during the hours of darkness of all road, subway, footway, navigation and 
sign lighting units to check for satisfactory illumination.  The required 
frequency is as follows: 

Strategic Route Network 

no less than once every 2 weeks during the period 

Prestige Walking Zone 

from 1 April until 1 November and no less than 

Primary Walking Zone 

once every 1 week during the rest of the year 

All other parts of the  no less than once every 4 weeks during the period 
Affected Property 

from 1 April until 1 November and no less than 
once every 2 weeks during the rest of the year 

 
2.2.6  Subject to the Employer  selecting  service  10  –  Lighting (including electrical 

work for signs, etc) – the Contractor shall ensure that electrical testing of all 
road lighting and street lighting units, together with associated cabling, feeder 
pillars, switchgear and other distribution points, is carried out no less than 
once every 6 years.  The method and forms used shall be as specified in the 
Institution of Lighting Engineers Code of Practice for Electrical Safety in 
Public Lighting Operations and BS 7671, with the results being compiled in a 
data format capable of interrogation within the Employer’s asset 
management system.  The Employer  will provide the dates of most recent 
tests.  

 
2.2.7  Subject to the Employer  selecting  service  10  –  Lighting (including electrical 

work for signs, etc) –  the  Contractor  shall ensure that the structural and/or 
mechanical condition of all lighting columns is assessed and recorded no 
less than once every 6 years.  This shall be in accordance with the Institution 
of Lighting Engineers Technical Report No 22 – Lighting Columns and Sign 
Posts: Planned Inspection Regime, with the results being compiled in a data 
format capable of interrogation within the Employer’s asset management 
system.  The Employer will provide the dates of most recent tests. Structural 
condition of traffic signal mast arms shall be assessed through General and 
Principal Inspections under Series 2200. Details of mechanical and structural 
assessment and testing beyond the requirements of ILE Technical Report 
22, should it be required under this contract, are set out in Series 3300.  
Such additional assessment and testing shall not be part of the Service 
Inspection and will be instructed as a Task.    
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[bookmark: 16]2.2.8  Subject to the Employer selecting service 8 – Traffic Signs – the Contractor 

shall carry out a service inspection of signs to check alignment, visual 
performance and that they convey the intended message to road users, as 
follows: 

 

 
Congestion Charging Zone or Low Emission Zone  Every 1 month 
boundary signs 
•  Other signs associated with the Congestion Charging  Every 3 months 

Zone or Low Emission Zone 

•  Red Route Regulatory Traffic Signs (see clause 

1233AR.1)  

All other signs on the Strategic Route Network 

Every 1 year 

Signs on all other roads, footways and cycle routes 

Every 2 years 

 
2.2.9  Subject to the Employer  selecting  service  9  –  Road Markings –  the 

Contractor  shall carry out a visual  service inspection of carriageway road 
markings, as follows: 

 

 
Location 

Scope of 

Frequency 

Inspection  

Road Markings associated with  Damaged, 

Every 1 month 

the Congestion Charging Zone  obscured or 
entry points 

missing 
markings 

•  Other Road Markings 

Damaged, 

Every 3 months 

associated with the 

obscured or 

Congestion Charging Zone  

missing 

•  TLRN and Red Route Traffic  markings 

Control Road Markings (see  
clause 1233AR.1) 

All Road Markings, including the  Worn or missing 

Every 1 year 

above  

markings 

 
2.2.10 Subject to the Employer  selecting  service  9  –  Road Markings –  the 

Contractor  shall carry out visual service inspections of road studs not less 
than once every 6 months to check wear, corrosion, damage, loose or 
missing studs or inserts, reflective conspicuity, loss of or damage to 
retroreflective lenses, sinkage, settlement, detritus on lenses, integrity and 
security of casings of embedded stud housings, loss of adhesion or breaking 
up of surface mounted road studs, and misalignment with road markings.  
Inspections of the reflective conspicuity of road studs shall be carried out 
during hours of darkness and from a slow moving vehicle. 

 
2.2.11 Subject to the Employer  selecting  service  12  –  Road Restraint Systems 

(including pedestrian guardrailing) –  the  Contractor  shall  carry out a visual 
inspection of steel and wire rope safety fencing every 5 years and report on 
the following: mounting height, set-back, clearance, post spacing, post 
stability, bolt tightness, missing bolts, corrosion and damage. 
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[bookmark: 17]2.2.12 Subject to the Employer  selecting  service  12  –  Road Restraint Systems 

(including pedestrian guardrailing) –  the  Contractor  shall  carry out a visual 
inspection of  pedestrian guardrailing  every 2 years and report on the 
following: bolt tightness, missing bolts, post stability, corrosion, surface 
protective treatment and damage. 

 
2.2.13 Subject to the Employer selecting service 11 – Fencing – the Contractor shall 

inspect those boundary fences for which the Employer  is responsible for 
structural integrity including, where appropriate, for stock proof integrity not 
less than once every 2 years.  A higher frequency may be necessary in some 
locations, e.g. in areas with known higher incidence of vandalism as set out 
in the Employer’s Service Information. 

 
2.2.14 Subject to the Employer selecting service 15 - Landscape and Ecology – the 

Contractor shall undertake Tree Defect Surveys in accordance with Appendix 
30/13 not less than once every 1 year.  

 
2.2.15 Subject to the Employer selecting service 15 - Landscape and Ecology – the 

Contractor  shall undertake Tree Condition Surveys in accordance with 
Appendix 30/14 not less than once every 5 years. 

 
2.2.16 If the Employer selects service 2 – Service Inspections – cyclic activity – the 

Contractor shall operate an electronic management system for recording and 
reporting on all Service Inspections carried out, all problems found, and 
details of all remedial actions taken.  For further details see clause 162AR – 
Electronic Management Systems. 

 
2.3 

Inspection of Highway Structures  

 

2.3.1 

Subject to the Employer  selecting  service  3  –  Inspection of Highway 
Structures  –  schemes  -  the  Contractor  shall inspect bridges, other 
structures and tunnels through  an annual programme as instructed by the 
Employer as a Task.  If the reactive works option is selected, the Contractor 
may  be required to carry out ad hoc inspections as a Task.  Inspections 
shall include General Inspections, Principal Inspections (including 
underwater inspections where required), Acceptance Inspections, Special 
Inspections and Inspections for Assessment.  Inspections shall be carried 
out in accordance with Series 2200. 

 
2.4 

Site Investigations and Surveys 

 
2.4.1 

Subject to the Employer  selecting  service  4  –  Site Investigations and 
Surveys –  schemes  - the  Contractor  shall carry out site investigations and 
surveys as specified by the Employer  as a Task.    If  the reactive  works 
option  is selected, the Contractor  may also be required to carry out 
additional inspections as  a Task.    Site Investigations and Surveys might 
include rotary coring of carriageways, structural investigations, trial holes, 
CCTV surveys of drainage systems, topographical surveys, and structural 
testing of lighting columns.   Site  Investigations and Surveys shall be in 
accordance with Series 3300. 
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2.5 

Design Services 

 
2.5.1  Subject to the Employer  selecting  service  5  –  Design Services –  the 

Contractor  shall provide Design Services, including cost estimates and all 
engineering  drawings, as specified by the Employer, when required.  Such 
Design Services might include, but not be limited to, the following: 

 

Road Renewal Schemes 

 

Structural Renewal Schemes 

 

Local Network Improvement/Traffic Engineering Schemes 

 

Detailed Scheme Design 

 

Feasibility Studies 

 

Traffic Surveys and Modelling 

 

Drainage Design 

 

Lighting Design 

 

Structural Design 

 

For further details see clause 106SR  

 
2.6 

Road Pavements (including minor repairs and resurfacing) 

 
2.6.1  Subject to the Employer  selecting  service  6  –  Road Pavements (including 

minor repairs and resurfacing) – the Contractor shall carry out reactive works 
and/or  schemes  to the road pavements within the Affected Property.  All 
reactive  works  and  schemes  shall be carried out in accordance with the 
requirements set out in Series 700, 800, 900 and 1000. 

 
2.7  

Kerbs, Footways and Paved Areas 

 
2.7.1  Subject to the Employer  selecting  service 7 –  Kerbs, Footways  and Paved 

Areas – the Contractor shall carry out reactive works and/or schemes to the 
kerbs, footways and paved areas within  the  Affected Property.  All  reactive 
works and schemes shall be carried out in accordance with the requirements 
set out in Series 1100. 

 
2.8 

Traffic Signs 

 
2.8.1  If the Employer  selects  service 8 –  Traffic Signs –  cyclic  activity  -  the 

Contractor  shall carry out cyclic  maintenance  to the traffic signs within the 
Affected Property. 

 
2.8.2  Cyclic maintenance of traffic signs (both lit and unlit) shall  involve cleaning 

the face of the sign  in accordance with clause 1222AR, at the following 
frequencies: 

•  All Strategic Routes 

 

 

 

 

Every 1 year 

•  All Other Roads, Footways & Cycle Routes   

Every 2 years. 
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[bookmark: 19]2.8.3  Cyclic maintenance of sign lighting units  shall be carried out in 

 accordance with clauses 1223AR and 1224AR at the same frequencies  as 
set out in clause 2.8.2 above. 

 
2.8.4   If the Employer  selects  service 8 –  Traffic Signs –  reactive  works  and/or 

schemes  -  the  Contractor  shall carry out reactive  works  and/or  schemes  to 
the traffic signs within the Affected Property.  Other than defects  to  traffic 
signs identified as Cat 1 (ECO) or Cat 1  which require a more immediate 
response,  defects to signs associated with the Low Emission Zone and 
Congestion Charging Zone entry points shall  be repaired within 7 calendar 
days.  All other defects to signs shall be repaired within 28 calendar days.    

 
2.8.5   All  cyclic  activity,  reactive  work  and  schemes  associated with traffic  signs 

shall be carried out in accordance with the requirements set out in Series 
1200, 1300 and 1400. 

 
2.9 

Road Markings 

 
2.9.1  If the Employer  selects  service 9 –  Road Markings –  cyclic  activity  –  the 

Contractor  shall replace all road markings (excluding road studs) within the 
Affected Property as follows: 

• 

Edge of carriageway and parking control markings –  within 8 years of 
initial marking or last renewal. In any case the Contractor  shall 
undertake this activity at least once during the service period; 

• 

Transverse markings (e.g. stop lines, box junction markings) – within 1 
year of initial marking or last renewal and every 1 year thereafter; 

• 

All other road markings (e.g.  lane markings, letters, numerals and 
symbols) – within 2 years of initial marking or last renewal and every 2 
years thereafter. 

 
2.9.2  Subject to the Employer  selecting  service 9 –  Road Markings –  reactive 

activity  or  schemes  -  the  Contractor  shall carry out works to the road 
markings within the Affected Property.  Other than defects to road markings 
identified as Cat 1 (ECO) or Cat 1 which require a more immediate response, 
defects to road markings associated with the Low Emission Zone and 
Congestion Charging Zone entry points shall be repaired within 7 calendar 
days. All other defects to road markings shall be repaired within 28 calendar 
days. 

 
2.9.3  All  cyclic  activity,  reactive  work  and  schemes  shall be carried  out in 

accordance with the requirements set out in Series 1200. 

 
2.10  Lighting (including electrical work for signs, etc) 
 
2.10.1 If the Employer  selects  service 10 -  Lighting (including electrical work for 

signs, etc) –  cyclic  activity  -  the  Contractor  shall undertake cyclic lighting 
works (including electrical work for signs, etc) within the Affected Property.  
 

2.10.2 All works shall be carried out in accordance with the requirements set out   in 

SHW and  Annexes A to D.  Particular attention is drawn to Series 1300 

19 

 



[bookmark: 20](Road  Lighting Columns and Brackets) and to Series 1400 (Electrical Work 
for Road Lighting and Traffic Signs) and to Appendices 13 and 14. 

 
2.10.3 The Contractor shall undertake the following cyclic activities: 

 
Bulk change lamps for all road lighting units, including those in pedestrian 
subways, at the frequencies set out in the table below unless otherwise 
specified in the Employer’s Service Information. 

 

Lamp Type 

Designation 

Bulk Lamp Change and Clean 
Interval 

 

 

 

Quartz Metal Halide   HPI 

24 months 

Ceramic Metal Halide 

CDM 

24 months 

 
 

CDO 

24 months 

(GE) 

CDO Plus 

36 months 

Cosmopolis 

CDO TT 

36 months 

Plus 
CMH 

36 months 

CPO 

48 months 

Low Pressure 

SOX 

24 months 

Sodium 

SOX-E 

36 months 

SOX PSG 

36 months 

SOX PLUS 

36 months 

Master SOX 

36 months 

High Pressure 

SDW-T 

24 months 

Sodium 

SON 

36 months (up to April 
2012) 

SON PIA 

48 months 

Plus 
SON APIA 60 months 
Plus 

 

 

 

 

 

 

Continuous 

Night 

Operation 

Operation 
only 

High Pressure 

MBFU 

8000 hours 

24 months 

Mercury 
Fluorescent and 

MCFU 

 

 

Compact Fluorescent 

SL 

8000 hours 

24 months 

PL 

 
Bulk change lamps for all lit sign units, including Belisha beacons, at the 
frequencies set out in the table below unless otherwise specified in the 
Employer’s Service Information. 
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[bookmark: 21]Lamp Type   

Bulk Lamp 

Bulk Lamp Change and Clean 

Change and 

Interval in Months 

Clean Interval 
in Burning 
Hours 

Continuous 

Night (or Belisha 

 

 

 

Operation 

beacon) Operation 
only 

Fluorescent  MCFE,  8000 hours 

12 months 

24 months 

SL, PL 

Pressed 

PAR 

2000 hours 

3 months 

6 months 

Glass 
Lamps 

High 

MBFU 

8000 hours 

18 months 

36 months 

Pressure 
Mercury 

 

During bulk lamp changes, the Contractor shall: 
•  Indelibly mark the end cap of each lamp with the date of installation. 

•  Carry out all other activities listed at clause 1315AR. 

•  Carry out routine maintenance of feeder pillars, intake boxes and cabinets 

in accordance with clause 1316AR. 

 

2.10.4 If the Employer  selects  service 10 -  Lighting (including electrical work for 

signs, etc) – reactive  works  - the  Contractor shall undertake reactive lighting 
works (including electrical work for signs, etc) within the Affected Property.  
The Contractor shall undertake the following reactive works: 
•  Rectify outages of road lighting units caused by any defect(s) within the 

lighting unit or in associated cabling, feeder pillars, switchrooms, 
switchgear or other distribution points within 3 calendar days (7 calendar 
days if permit required) unless otherwise specified or agreed by the 
Employer. 

•  Rectify outages of sign lighting units caused by any defect(s) within the 

lighting unit or associated electrical supply equipment including cabling 
within 3 calendar days (7 calendar days if permit required) unless 
otherwise specified or agreed by the Employer.  Illuminated signs include, 
but are not limited to, regulatory or warning signs, bollards, refuge 
beacons, belisha beacons and school crossing warning lights. 

 

 

2.10.5 If the Employer  selects  service 10 -  Lighting (including electrical work for 

signs, etc) –  schemes  -  the  Contractor  shall undertake lighting works 
(including electrical work for signs, etc) within the Affected Property.   

 
2.10.6  The cost of columns, bases, brackets, cantilever masts, luminaires, 

controllers, lamps and delivery of these are to be excluded from all Series 
1300 SoR items, but rates shall be inclusive of all other materials.  Such 
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[bookmark: 22]costs are also to be excluded from lump  sum prices for cyclic  activities.  
However,  lump  sum prices for reactive  works  shall include for the cost of 
columns, bases, brackets, cantilever masts, luminaires, controllers, lamps 
and their delivery. 

 
2.11  Fencing 
 
2.11.1 If the Employer  selects  service  11  –  Fencing  –  reactive  works  and/or 

schemes  -  the  Contractor  shall carry out reactive  works  and/or  schemes  to 
the fencing within the Affected Property.  All reactive work and schemes shall 
be carried out in accordance with the requirements set out in Series 300. 

 
2.12  Road Restraint Systems (including pedestrian guardrailing) 
 
2.12.1  If the Employer  selects  service  12  –  Road Restraint Systems (including 

pedestrian guardrailing) – cyclic activity - the Contractor shall carry out cyclic 
activities to the road restraint systems within the Affected Property.   

 
2.12.2 The Contractor shall carry out the following cyclic activities: 

•  Re-tension safety fences as defined in paragraph 4.14 of BS EN 1317-

1:1998, excluding concrete barriers and vehicle parapets, to the correct 
torque, in accordance with the requirements of clause 422AR for TCB 
and RHS vehicle restraint systems, and clause 415AR for wire rope 
vehicle restraint systems, at intervals not exceeding 2 years. 

 
2.12.3  If the Employer  selects  service  12  –  Road Restraint Systems (including 

pedestrian guardrailing) –  reactive  works  and/or  schemes  -  the  Contractor 
shall carry out reactive works and/or schemes to the road restraint systems 
within the Affected Property. 

 

 

2.12.4 All  cyclic  activities,  reactive  works  and  scheme  shall be carried out in 

accordance with the requirements set out in Series 400. 

 
2.13  Drainage (excluding gully cleansing) 
 
2.13.1 If the Employer  selects  service 13 –  Drainage (excluding gully

 cleansing)  – cyclic activity - the  Contractor shall carry out cyclic activities to 
the drainage systems within the Affected Property. 

 
2.13.3 The Contractor shall carry out the following cyclic activities: 

•  Clean linear drainage channel systems, combined drainage and kerb 

systems, interceptors, catchpits, chambers and soakaways, in 
accordance with the requirements of clause 520 and clause 523AR, at 
intervals not exceeding 12 months.  When cleaning the above, the 
Contractor  shall verify that linear drainage systems are operating 
satisfactorily.  “Linear drainage systems” means all piped drains up to 
300mm in diameter; feeder pipes; kerb or channel offlet pipes; channels 
through chambers; and piped grips.  “Piped grips” means short lengths of 
pipe carrying water from a road channel across the verge direct to a ditch, 
linear drainage system or chamber. 
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[bookmark: 23]•  Clear ancillary drainage Items of all vegetation, debris,  silt and other 

detritus   at six monthly intervals during March to May and September to 
November each year.  During the clearing operations, the Contractor shall 
lubricate any moving parts.  “Ancillary drainage items” means, without 
limitation, trash   screens, watergates, grills, sluices, tidal flaps, penstocks 
and valves. 

•  Remove all accumulated  silt, detritus, vegetation and roots from inverts 

and banks of ditches at intervals not exceeding 2 years.. 

•  Clean filter drains, loosen the filter material, control weeds and remove 

detritus in accordance with clause 522AR.1 at intervals not exceeding 3 
years. 

•  Empty out and clean all oil separators and petrol interceptors every 2 

years. 

•  Empty out all lagoons and balancing ponds every 4 years and remove all 

accumulated silt, detritus, deposited waste materials, vegetation and 
roots. 

 

 
2.13.4 If the Employer  selects  service  13  –  Drainage (excluding gully cleansing) – 

reactive works and/or schemes - the Contractor shall carry out reactive works 
and/or schemes to the drainage systems within Affected Property.  
  

 

2.13.4 All cyclic activities, reactive works and schemes for Drainage (excluding gully 

cleansing) shall be carried out in accordance with the requirements set out in 
Series 500. 

 
2.14  Earthworks 
 
2.14.1 Subject to the Employer selecting  service  14 – Earthworks  – reactive  works 

and/or  schemes  -  the  Contractor  shall  carry out reactive  works  and/or 
schemes to the earthworks within the Affected Property.  

 
2.14.2 All  reactive  works  and  schemes  shall be carried out in accordance with the 

requirements set out in Series 600. 

 
2.15  Landscape and Ecology 
 
2.15.1 If the Employer selects service 15 – Landscape and Ecology – cyclic activity - 

the  Contractor  shall carry out cyclic horticultural, arboricultural, landscaping 
and ecological works within the Affected Property. 

 
2.15.3 The Contractor shall carry out the following cyclic activities: 

•  High Frequency  Grass Areas shall be cut 16 times during the growing 

season with the frequency of cuts adjusted to reflect the weather and 
growth rate of the vegetation.  Where additional cuts are instructed by the 
Employer as a Task, the programme shall be accordingly adjusted.  High 
Frequency Grass Areas shall have edging undertaken 4 times and 
reforming 2 times a year. Where additional cuts are required, they will be 
instructed by the Employer as a Task. 

•  Medium Frequency Grass Areas shall be cut 11 times during the growing 

season with the frequency of cuts adjusted to reflect the weather and 
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[bookmark: 24]growth rate of the vegetation.  Where additional cuts are instructed by the 
Employer  as  a Task, the programme shall be accordingly adjusted.  
Medium Frequency Grass  Areas shall have edging undertaken 2 times 
and reforming once a year. Where additional cuts are required, they will 
be instructed by the Employer as a Task  

•  Low Frequency  Grass Areas shall be cut 6 times during the growing 

season with the frequency of cuts adjusted to reflect the weather and 
growth rate of the vegetation.  Where additional cuts are instructed by the 
Employer  as  a Task, the programme shall be accordingly adjusted. 
Where additional cuts  are required, they will be instructed by the 
Employer as a Task 

•  The cutting of Wildflower Grass Areas or areas of nature conservation 

value shall be undertaken annually by either an Annual Spring/Summer 
Cut or Annual Summer/Autumn Cut, the timing of which will be dependent 
upon the species present on site and their optimal maintenance needs.  
Where additional cuts  are required, they will be instructed by the 
Employer as a Task 

•  High Amenity Shrub Bed Areas shall have 8 weed removal operations 

evenly distributed through the year.  General Shrub Bed Areas shall have 
4 weed removal operations programmed through the whole growing 
season.  Weed control through Hedges shall be undertaken twice through 
the growing season.  Where additional weeding is instructed by the 
Employer as a Task, the programme shall be adjusted accordingly.   

•  High Amenity Shrub Bed Areas and General Shrub Bed Areas shall have 

pruning undertaken in accordance with the species, location and 
condition of the plants based on the pruning methods in Series 3000. 

•  The Contractor shall remove basal sucker growths and epicormic growth 

from tree trunks at ground level up to the base of the tree’s natural crown 
annually in mid-June.  Further removal shall be undertaken annually in 
October where new shoots have grown to 150mm or more in length. 

•  Hedges shall have maintenance operations undertaken according to the 

species, condition and location following the frequency of work recorded 
in the inventory in accordance with Series 3000.  Where Hedge laying is 
required, it will be instructed by the Employer via a Task Order. 

•  Coppicing of shrubs grown for their stem colour shall be typically 

undertaken once every three years during February and March. 

Programmes of grass cutting, weed removal, pruning and all other Cyclic 
works shall be submitted to the Employer for approval. 

2.15.2 If the Employer  selects  service  15  –  Landscape  and Ecology   –  reactive 

works  -  the  Contractor  shall carry out reactive horticultural, arboricultural, 
landscaping and ecological works within the Affected Property, including the 
following: 

•  Control  all injurious weeds within the highway boundary in accordance 

with the requirements of clause 3002.  The Contractor  shall programme 
weed control measures to ensure that there is a significant reduction in 
the occurrences and extent of injurious weeds species in each successive 
year of the service period. 
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[bookmark: 25]•  Control weeds in all paved areas, including hardstandings, channels, 

footways, laybys, structures, kerbs, filter drains and gravel areas in 
accordance with sub-clause 3002.3. 

•  Control all trees and shrubs located within the highway boundary, in 

accordance with clause 3010, to ensure they do not pose a hazard to 
highway users by: 

-  ensuring there is clear visibility of traffic signs and signals; and 
-  ensuring there is no obstruction to the safe passage of vehicles, 

pedestrians and cyclists.     

•  Prune all trees and shrubs adjacent to all traffic signs and signals so that 

no vegetation obstructs the visibility of sign or signal faces within the 
distances shown in the table below relative to the speed limit of the road 
and measured from the driver’s eye height of 1.05m to the top of the 
sign/signal  face and over the full width of the adjacent carriageway, 
including any hard shoulder.  

 
Road speed limit 

Unobstructed clear visibility distance 

40mph and less 

50 metres 

50 mph 

75 metres 

60 mph 

100 metres 

70 mph 

150 metres 

 

Trees and shrubs shall also be pruned adjacent to enforcement cameras 
to ensure a 100m unobstructed clear visibility distance for all drivers. 

 

•  Prune all trees and shrubs to ensure the following  minimum and 

maximum levels of vertical clearance: 

Carriageway   

 

 

5.5m min 

7.0m max 

Footway 

 

 

 

2.5m min 

4.0m max 

Off-carriageway cycle facility 

3.0m min 

4.5m max. 

 

2.15.3.If the Employer selects service 15 – Landscape and Ecology – schemes - the 

Contractor  shall carry out scheme horticultural, arboricultural, landscaping 
and ecological works within the Affected Property.   

 
2.15.4 All  cyclic  activity,  reactive  work  and  schemes  shall be carried out in 

accordance with the requirements set out in Series 3000.       

 
2.16 

Street Cleaning (sweeping and litter picking) 

 
2.16.1  If the Employer  selects  service  16  –  Street Cleaning (sweeping and litter 

picking) – cyclic activity - the Contractor shall carry out cyclic Street Cleaning 
works within the Affected Property.  The  Contractor  shall carry out the 
following cyclic works: 

•  Street sweeping in accordance with the requirements of  clause 3101AR 

every six weeks; and 

•  Litter clearance in accordance with the requirements of clause 3102AR 

every six weeks. 
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[bookmark: 26] 

2.16.2  If the Employer  selects  service  16  –  Street Cleaning (sweeping and litter 

picking)  –  reactive  works  -  the  Contractor  shall carry out reactive street 
cleaning works within the Affected Property.  The Contractor shall carry out 
reactive works when special requests for  street sweeping or clearance of 
litter or fly-tipped material are made by the Employer  or the Police.  The 
Contractor shall respond within 2 hours of receipt of an instruction from the 
Employer  or a request from the Police within normal  working  hours, and 
within 4 hours at other times.  In undertaking reactive street cleaning works, 
the  Contractor  shall meet the standards of cleanliness specified for the 
various types of land defined in the Code of Practice on Litter and Refuse 
published by the Department of Environment, Food and Rural Affairs. 

 
2.16.3  It should be noted that the item  coverage for grass cutting includes for the 

prior removal of litter, undesirable and deleterious material.   

 

2.16.4 All cyclic activity and reactive  works shall be carried out in accordance with 

the requirements set out in Series 3100. 

 

2.17  Street Cleaning (including gulley cleansing; excluding sweeping and 

litter picking) 

 
2.17.1  If the Employer  selects  service  17  –  Street Cleaning (including gulley 

cleansing; excluding sweeping and litter picking)  –  cyclic  activity  -  the 
Contractor  shall carry out cyclic street cleaning works within the Affected 
Property. The Contractor shall carry out the following cyclic works: 

•  Gulley cleansing in accordance with the requirements of clause 3108AR at 

intervals not exceeding 12 months*; 

•  Cleaning of subways, in accordance with the requirements of clause 

3105AR at intervals not exceeding 12 months; and 

•  Cleaning of footbridges, in accordance with the requirements of clause 

3106AR at intervals not exceeding 12 months. 

 

 
*  Some gullies in critical locations will require more frequent cleansing.  
Details of these are provided in the Employer’s Service Information.  

 
2.17.3 If the Employer  selects  service  17  –  Street Cleaning (including gulley 

cleansing;  excluding  sweeping and litter picking)  –  reactive  works  -  the 
Contractor shall carry out reactive street cleaning works described in clause 
2.17.4 to 2.17.7 below within the Affected Property.  The Contractor  shall 
meet the standards of cleanliness specified for the various types of land 
defined in the Code of Practice on Litter and Refuse published by the 
Department of Environment, Food and Rural Affairs. 

    
2.17.4 The  Contractor  shall remove graffiti, unauthorised signs, illegal advertising, 

stickers and fly-posters within 28 calendar days of them being noticed by him, 
or reported to him, unless of a racist, religiously bigoted, inflammatory or 
sexually explicit or obscene nature, in which case removal shall take place 
within 24 hours, all in accordance with clause 3103AR.  
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[bookmark: 27]2.17.5 The  Contractor  shall remove the carcasses of dead cats, dogs, foxes, 

badgers and other animals of similar or larger size in accordance with clause 
3104AR and within 24 hours of it being noticed by the Contractor or notified to 
him.  There is no requirement to remove the carcasses of smaller animals. 

 

2.17.6 The Contractor shall respond and implement appropriate action to rectify any 

report of a blockage of a road gully, in accordance with clause 3108AR, or 
any instruction from the Employer or request by the Police for the retrieval of 
objects from gullies, within 2 hours within normal working hours, and within 4 
hours at other times.   

 

2.17.7 The  Contractor  shall, if so indicated in the  Employer’s Service Information, 

respond to all requests from the Employer  for dust suppression on the 
highway.  The specification for this activity is at clause 3114AR. 
  

2.17.8 All cyclic activities and reactive works shall be carried out in accordance with 

the requirements set out in Series 3100. 

 
2.18  Bridges and other Structures 
 
2.18.1 If the Employer  selects  service  18  –  Bridges and other Structures –  cyclic 

activity  -  the  Contractor  shall carry out cyclic  activities  to the bridges and 
other structures (other than tunnels) within the Affected Property.  The 
Contractor shall carry out cyclic activities in accordance with Series 2900 and 
5000 unless the Employer  provides in his  Employer’s Service Information 
specific cyclic maintenance schedules for individual structures within the 
Affected Property.  In these circumstances, the Contractor  shall carry out 
cyclic activities in accordance with the provided schedules.  

 
2.18.2 If the Employer selects service 18 – Bridges and other Structures – reactive 

works and/or schemes - the Contractor shall carry out reactive works and/or 
schemes  to the bridges and other structures (other than tunnels) within the 
Affected  Property.  The Contractor  shall carry out reactive works in 
accordance with Series 2900 and 5000.    

 

 
2.19  Tunnels 
 
2.19.1 If the Employer selects service 19 – Tunnels – cyclic activity - the Contractor 

shall carry out cyclic  activities  to the tunnels within the Affected Property.  
The  Contractor  shall carry out cyclic  activities  in accordance with Series 
3400. 

 
2.19.2 If the Employer  selects  service  19  –  Tunnels  –  reactive  works  and/or 

schemes  -  the  Contractor  shall carry out reactive  works  and/or  schemes  to 
the tunnels within the Affected Property.  All  reactive  works  and  schemes 
shall be carried out in accordance with the requirements set out in SHW and 
Annexes A to D. 
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2.20.1 Subject to the Employer  selecting  service 20 –  Street Furniture –  reactive 

works and/or schemes - the Contractor shall carry out reactive works and/or 
schemes  in relation to street furniture within the Affected Property.  All 
reactive  works  and  schemes  shall be carried out in accordance with the 
requirements set out in Series 4000. 

 

 
2.21  Winter Service 
 
2.21.1 Subject to the Employer selecting service 21 – Winter Service – cyclic activity 

-  the  Contractor  is required under this contract to provide a Winter Service 
within the Affected Property. 
 

2.21.2 Only the provision of the Winter Service will be reimbursed as a lump sum. 

Each treatment will be ordered as a Task. 

 
2.21.2 Full details of the Winter Service required are set out in Series 2800. 
 
2.22  Emergency Call-Out Service 
 
2.22.1 Subject to the Employer selecting service 22 – Emergency Call-Out service – 

reactive  works  -  the  Contractor  is required under this contract to provide an 
Emergency Call-Out service within the Affected Property. Reimbursement will 
be through a lump sum, the scope of which shall cover all the requirements set 
out in clauses 3201AR to 3209AR with the exception of works referred to in 
sub-clauses 3203AR.1(m) to (q) for which the Contractor will be reimbursed as 
reactive works  (either as a lump sum or via a Task –  to be specified in the 
Employer specific Service Information). 

 
2.22.2 Full details of the Emergency Call-Out service required are set out in 
 

Series 3200. 

2.23  Civil Engineering Support Works  

2.23.1 Subject to the Employer  selecting  service  23  –  Civil Engineering Support 

Works – schemes – the Contractor shall carry out Civil Engineering Support 
schemes to traffic signals and control equipment, as described in the 
Employer’s Service Information.   

 
2.23.2 Subject to the Employer  selecting  service  23  –  Civil Engineering Support 

Works  –  reactive  works  –  the  Contractor  shall carry out reactive Civil 
Engineering Support works in respect of all equipment, as described in  the 
Employer’s Service Information.   

2.23.3 Full details of the Civil Engineering Support service required are set out in 

Series 3500.   
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2.24.1 Subject to the Employer selecting service 24 – 3rd Party Damage – reactive 

works  –  the  Contractor  shall permanently repair 3rd  party  damage  to 
Employer  assets within the Affected Property and be reimbursed through a 
lump sum where all of the following apply: 
•  the damage was not the result of a fatal accident; 

•  the damage was not caused by the Employer or anyone acting directly on 

his behalf; and 

•  the estimated cost of permanent repair is not more than £10,000 based on 

the contract Price List. 

 
2.24.2  Clause 2.24.1 supersedes  the value limits placed  on reactive activities 

reimbursed as a lump sum detailed in clause 2.0.3.4.  

 
2.24.3  In the above circumstances, the Contractor  will be expected to supplement 

payment through the lump sum by recovering costs  from the relevant 3rd 
party for his own benefit.   

 
2.24.4  Where a response is required which falls outside of the scope of clause 

2.24.1, then within the lump sum the Contractor  shall provide the Employer 
with such information and photographs as may be required to facilitate 
recovery of costs by the Employer from the relevant 3rd party, their insurer, or 
the Motorists’ Insurance Bureau where the 3rd party was an uninsured driver.  
Repair of the 3rd party damage may then be instructed by the Employer as a 
Task. 

 
2.24.5  3rd party damage includes, but is not limited to: damage caused to street 

furniture, etc by road users; spillages (including items falling from vehicles); 
theft and attempted theft; vandalism; fly posting and abandoned vehicles.  3rd 
party damage does not include normal wear and tear, graffiti or damage to 
footway paving.  Permanent repair may involve clearing, cleaning, repairing 
or replacement on a like-for-like basis to restore the lifespan or safe 
performance of the asset.    

 
2.25  Updating of Employer’s Asset Management System 
 
2.25.1 Subject to the Employer selecting service 25 – Updating of Employer’s Asset 

Management System – the Contractor will be reimbursed through a separate 
lump sum for providing this service in relation to assets affected by cyclic 
activity  or  reactive works themselves carried out under a lump sum.  The 
Contractor  shall allow for all associated costs, including (but not limited to) 
staff costs and any computer hardware or software costs necessary for 
accessing the Employer’s system, details of which are provided in the 
Employer’s Service Information.   

 
2.25.2Where  reactive  activity  or  schemes  are instructed by Task and reimbursed 

using the Task Price List, the Contractor’s  costs involved in updating the 
Employer’s asset management system are deemed to be within the item 
coverage.  
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2.25.3 It is envisaged that  the  Contractor  will update the Employer’s asset 

management system on a cyclic  basis  (e.g.  once per week), the actual 
frequency to be related to the number of updates required and as agreed 
with the Employer. 

 
3. 

Preamble to the Specification 

3.1 

This Specification is based on the national “Specification for Highway 

 

Works” (published by the Stationary Office as Volume 1 of the  Manual of 
Contract Documents for Highway Works (MCHW)) and “Highway 
 Construction Details” (Volume 3 of MCHW), as modified and extended by 

 

the following: 

 

Section 5: Contract Specific Additional, Substitute and Cancelled Clauses; 

 

Section 6: Contract Specific Minor Alterations to Existing Clauses; 

 

Section 7: Contract Specific Numbered Appendices; 

 

Section 8: Typical Arrangement Drawings; and 

 

Section 9: Highway Construction Details relevant to the contract. 

 
3.2 

The relevant publication date of each page of the national “Specification for 

 

Highway Works” is set out in Section 4. 

 
3.3 

An Additional Clause as indicated by a suffix ’AR'  is a contract  specific 

 

alteration. 

 
3.4 

A Substitute Clause as indicated by a suffix ’SR' is a contract  specific 

 

alteration. 

3.5 

A Cancelled Clause as indicated by a suffix ’CR' is a contract  specific 

 

alteration. 

3.6 

Insofar as any of the Numbered Appendices may conflict, or be inconsistent 

 

with, any provision of the “Specification for Highway Works”, the Numbered 

 

Appendices shall always prevail. 

3.7 

Any reference in the contract to a clause number shall be deemed to refer to 
the corresponding Substitute Clause number to be found in Section 5, where 
this exists. 

 
3.8 

Where a clause is altered, any original table or figure referred to in the clause 
shall continue to apply unless the table or figure itself is also altered.  Where 
a  table or figure is altered, any reference in a clause to the original table or 
figure shall apply to the altered table or figure. 

 
3.9 

Where a clause in the Specification relates to work, goods or materials which 
 are not required for the works it shall be deemed not to apply. 

 
3.10  Other than where references to the Overseeing Organisation are made in the 

context of the Overseeing Organisation granting statutory or type approvals, 
the roles and functions of the Overseeing Organisation shall be undertaken 
by the Employer  to the contract or to such person to whom such roles and 
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[bookmark: 31]functions may be delegated by the Employer.  Where the Specification 
requires the provision of documentation to the Overseeing Organisation for 
statutory or type approval, such documentation shall be provided to the 
Employer to the contract or to such person to whom such roles and functions 
may be delegated by the Employer. 

 

4.  SHW Schedule of Pages and Publication Dates 

 
Series/Appendix  Page Number 

Publication 
Date 

000 

1 

March 1998 

000 

3F 

May 2005 

000 

2 

November 2006 

100 

2 

May 2001 

100 

12 to 14, 20F 

November 2005 

100 

1, 3 to 7 

May 2006 

100 

8 to 9, 11, 15 to 19 

November 2006 

100 

10 

November 2008 

200 

1, 3F 

May 2001 

200 

2 

May 2004 

300 

1 

May 2001 

300 

4 

November 2002 

300 

2 to 3, 5 to 6F 

May 2008 

400 

1 to 6, 8, 10 to 13F 

November 2007 

400 

7, 9 

November 2008 

500 

23 to 24, 26 

November 2004 

500 

28F 

May 2005 

500 

7 

November 2005 

500 

3, 22 

May 2006 

500 

2, 5, 27 

November 2006 

500 

6, 25 

November 2007 

500 

1, 4, 7 to 21 

November 2009 

600 

33 

November 2003 

600 

2, 27 to 28, 30 to 32, 34 to 36 

November 2005 

600 

25 to 26 

November 2006 

600 

42 to 49, 51 to 68F 

November 2007 

600 

37, 50 

November 2008 

600 

1, 3 to 24, 29, 38 to 41 

November 2009 

700 

2 to 3, 5 to 6 

November 2006 

700 

4 

August 2008 

700 

1, 7 to 32F 

November 2009 

800 

1 to 25F 

November 2009 

900 

2 to 5, 9 to 22, 24 to 26, 28 to 67F 

August 2008 

900 

1, 6 to 8 

November 2008 

900 

23, 27 

May 2009 

1000 

3, 5 to 6 

November 2005 

1000 

1 to 2, 4, 7 to 15, 19 to 33F 

May 2006 

1000 

16 to 18 

November 2006 
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1, 4F 

November 2004 

1100 

2 

November 2006 

1100 

3 

August 2008 

1200 

5 

May 2001 

1200 

2 to 3 

August 2003 

1200 

1, 14 to 16F 

May 2004 

1200 

4, 9 to 11, 13 

May 2005 

1200 

12 

November 2006 

1200 

6 to 7 

November 2007 

1200 

8 

May 2008 

1300 

3 to 4 

November 2004 

1300 

1, 5 to 10, 12F 

November 2005 

1300 

2, 11 

May 2006 

1400 

2 

May 2001 

1400 

1, 3 to 9F 

May 2006 

1500 

Not Used 

 

1600 

1, 4 to 5, 9, 15, 17 to 18, 24 to 26,  

March 1998 

29 to 31, 35, 38, 49F 

1600 

2, 6 to 8, 10 to 14, 16, 19, 27 to 28,  November 2003 
32 to 34, 36 to 37, 39 to 42, 44 to 48 

1600 

3, 20 to 23, 43 

November 2005 

1700 

2 to 7, 10 to 15 

May 2004 

1700 

8 to 9 

May 2005 

1700 

1, 16 to 22F 

May 2006 

1800 

1, 4, 6, 8 to 9 

May 2004 

1800 

2 to 3, 5, 7, 10 to 12F 

November 2005 

1900 

17 

May 2003 

1900 

1, 5, 8 to 14, 16, 18 to 30F 

May 2005 

1900 

6 to 7, 15 

May 2008 

1900 

2 to 4 

November 2008 

2000 

1, 3 to 4F 

May 2001 

2000 

2 

November 2004 

2100 

1, 4F 

March 1998 

2100 

2 

November 2003 

2100 

3 

November 2005 

2300 

1 

March 1998 

2300 

2 to 3F 

May 2001 

2400 

1, 4, 7F 

May 2005 

2400 

2 

May 2006 

2400 

3, 5 to 6 

May 2008 

2500 

1 

May 2001 

2500 

2, 8, 11F 

November 2003 

2500 

10 

November 2004 

2500 

6 to 7, 9 

May 2005 

2500 

3 to 4 

November 2006 

2500 

5 

May 2006 

2600 

1 

March 1998 

2600 

2 to 4 

November 2003 
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5 

November 2004 

2600 

6 

May 2005 

2600 

7F 

November 2006 

3000 

1, 4 to 7, 10, 12 to 17, 19, 22 to 27F 

May 2001 

3000 

20 

November 2004 

3000 

2 to 3 

May 2006 

3000 

8 to 9, 11, 18, 21 

May 2008 

5000 

1, 4 to 19F 

May 2005 

5000 

2 to 3 

November 2008 

Appendix A 

1 to 32F 

May 2008 

Appendix B 

1 

May 2006 

Appendix B 

2 to 7F 

November 2006 

Appendix C 

1 

May 2005 

Appendix C 

2F 

November 2006 

Appendix D 

1F 

May 2005 

Appendix E 

1F 

May 2005 

Appendix F 

14 

November 2008 

Appendix F 

1 to 13, 15 to 56F 

May 2009 

Appendix G 

1F 

May 2004 

Appendix H 

1 

May 2004 

Appendix H 

2 

November 2005 

Appendix H 

3 

November 2006 

Appendix H 

4 to 9F 

November 2008 

 

5.  Additional, Substitute and Cancelled Clauses (ASCC) – Series 0100 to 5000 

 
See Annex A. 
 
 

6.  Minor Alterations to Existing Clauses (MAEC) – Series 0100 to 5000 

 
See Annex B. 
 

 

7.  Numbered Appendices (NA) – Series 0100 to 5000 

 
See Annex C. 

 

8.  Typical Arrangement Drawings 

 

See Annex D. 
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[bookmark: 34]9.  List of Highway Construction Details brought into the Contract by reference 

 

Drawing Number 

Title 

HCD F1 

Surface Water Drains – Trench and Bedding Details 

HCD F2 

Filter Drains – Trench and Bedding Detail 

HCD F3 

Type 1 Chamber (Brick or Insitu Concrete Manhole) 

HCD F5 

Type 3 Chamber (Precast Concrete Manhole) 

HCD F11 

Type 7 Chamber (1050 Catchpit) 

HCD F12 

Type 8 Chamber (600 Catchpit) 

HCD F13 

Precast and Insitu Cast Gullies 

HCD F18 

Edge of Pavement Drains –  Fin Drains and Narrow Filter 
Drains 

HCD F19 

Edge of Pavement Drains – Installation of Fin Drains 

HCD H2 

Temporary Fences Types 3 and 4 

HCD H13 

Strained Wire Fences General Pattern 

HCD H18 

Steel Half Mesh Single Field Gate 

HCD H19 

Steel Extra Wide Single Field Gate 

HCD H20 

Steel Double Field Gate 

HCD H21 

Timber Single Field Gate 

HCD H22 

Timber Double Field Gate 

HCD H23 

Timber Wicket Gate Type 1 

HCD H24 

Timber Wicket Gate Type 2 

HCD H25 

Timber Kissing Gate 

HCD H34 

Timber Style Type 1 

HCD H35 

Timber Style Type 2 

HCD H43 

Fencing Tree Guards Types 1, 2 and 3 

HCD H44 

Urban Area Fencing 

 

10. Generic Preconstruction Information 

 
See Annex E. 
 

11. Special Requirements Relating to Statutory Undertakers & Other Bodies 

 

The following special requirements relate to a number of Statutory Undertakers and 
Other Bodies.  The Contractor  shall note that this is not an exhaustive set of 
organisations who will wish to impose  special requirements on his work.  It is the 
Contractor’s responsibility to identify all such organisations and to obtain all permits, 
consents, licences, agreements, wayleaves and the like that may be necessary.  
The Contractor shall also familiarise himself with any Memoranda of Understanding 
and the like between Statutory and other bodies and the Employer.      
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BRITISH PIPELINE AGENCY 

 
11.1.1 

All work shall be in accordance with the Guidance Booklet “Requirements 
for Safe Working in Close proximity to High Pressure Pipelines”, published 
by the British Pipeline Agency. 

 
11.1.2 

Prior to commencement of all works, a written task risk assessment and 
method statement will be required.  In general a legal consent will be 
required prior to any works  within the pipeline easement.  Adequate time 
shall be allowed for the completion of these consents. 
 

11.1.3 

No raising or lowering of ground level shall be allowed throughout the 
easement without written consent from the pipeline operator. 

 
11.1.4 

Concrete slab protection will be required over the pipeline at permanent 
road crossings and parking areas.  Prior to installation, the promoter shall 
expose the pipeline under the supervision of a representative of the 
Pipeline Operator and arrange for the existing protective pipewrapping to 
be inspected, repaired and then double wrapped at the promoter's 
expense by a contractor approved by the Pipeline Operator or his Agent. 

 
11.1.5 

The pipeline easement shall be pegged out and fenced off prior to works 
commencing.  Agreed crossing points across the easement for 
construction machines shall be protected by tied timber mat, “Bog Mat” or 
a temporary concrete slab or hardcore. 

 
11.1.6 

To prevent indiscriminate crossings along the pipeline, service crossings 
(e.g.  drains, cables, pipes, etc), shall be grouped together at a common 
point.  These shall be ducted if possible. 

 
11.1.7 

Pipeline marker posts shall be installed at the promoter's expense, each 
side of all road crossings and elsewhere as necessary, to mark the 
pipeline route. 

 
11.1.8 

No buildings, structures or caravans shall be sited within the pipeline 
easement. 

 
11.1.9 

The pipeline easement shall always be in an open area, as access to the 
easement and/or the pipeline is required at all times. 

 
11.1.10  Attention is drawn to the fact that the pipeline is cathodically protected. 

This can corrode metal structures in the vicinity and it is the promoter's 
responsibility to protect his constructions against this. 

11.1.11  Tree planting is restricted in the easement. 
 
11.1.12  No explosives shall be used within 400metres of the pipeline without 

prior agreement with the Pipeline Operator or his Agent. 
 

11.1.13  No pile driving or bore holes shall take place within 30metres of the 

pipeline without prior agreement with the Pipeline Operator or his Agent. 
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11.1.14  No 3D seismic survey using the Vibrosis method shall take place within 30 

metres of the pipeline without prior agreement. 

 
11.1.15  Directional drilling, thrust boring or other trenchless techniques will be 

considered  as an alternative method of crossing the pipeline subject to 
certain conditions being fully adhered to. 

 
11.2 

BRITISH WATERWAYS 

 
11.2.1 

Access to BW land 

 

Leave of access to BW land is granted on agreement on methods of 
working.  If an agreement on methods of working is not in place then there 
shall be no access and access cannot be made under the pretence of an 
emergency. 

 
11.2.2 

Emergency access and emergency intervention by BW 

 

All incidents and accidents are reportable.  These include near misses and 
identified hazards.  For an incident occurring during office hours, phone 
the nearest BW office.  Contact details are available from 
www.britishwaterways.co.uk/contact-us.   
For emergency access out of office hours, over weekends and bank 
holidays, phone 0800 47 999 47.  The call is routed to the on-call duty 
engineer. 

 
11.2.3 

Requirements for working on BW land 

 

Special requirements for works affecting BW shall be agreed with the 
Works Engineer.  BW will undertake an Environmental and Technical 
Review of the proposed works.  The outcome of this Review shall form the 
basis of the agreement on the methods of working and to allow access to 
BW land.  Leave of access shall require an Indemnity Form countersigned 
by the BW Works Engineer. 

 
11.2.4 

Requirements for works affecting BW and guidance on best practice 

 

Construction works undertaken on BW land by third parties shall be 
agreed with BW to ensure that the methods of working identify H&S 
hazards, are safe and do not adversely affect the environment (fauna, 
flora, people) or the canal heritage.  The BW Works Engineer can provide 
guidance on best practice which should be adopted and made site 
specific. 
 
All works shall be undertaken in accordance with the prescriptions of the 
Code of Practice “Works Affecting British Waterways, April 2011” available 
on request from the BW Works Engineer or obtainable at 
http://www.britishwaterways.co.uk/our-work/maintenance-and-
improvement/working-safely. 
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11.2.5 

Engineering Fee 

 

It is the company’s policy to charge for engineering time dedicated to the 
Environmental and Engineering Review of the proposed works.  The 
process and fees are detailed in the Code of Practice (CoP).  A cost 
undertaking shall be provided by the promoter of the works on the 
standard BW form (Appendix 4 of the CoP).  The cost undertaking 
guarantees that BW will receive payment for time dedicated to the project.  
The value of the cost undertaking is also a cap on time that can be spent. 

 
11.2.6 

Procedure 

 

The first step is to notify BW of the proposed works using the Notification 
Form (Appendix 1 of the CoP).  The form shall be accompanied by an 
Application Fee as specified in the CoP.  An invoice in receipt of payment 
will be provided to the address given on the Notification Form.  Thereafter, 
the promoter shall: 
•  provide a description of the method of working based on an 
assessment of H&S risk, supporting information to include a dimensioned 
general arrangement plan, elevations and sections in relation to the canal; 
•  provide a programme of the works or the proposed dates on which the 
works will be undertaken; 

•  provide proof of the Contractor’s public liability insurance; 
•  provide the signed Indemnity Form signed by the promoter of the 
works; and 
•  inform affected utilities companies of the proposed works and provide 
evidence of these consultations. 

 
11.3 

DEFRA 

 
11.3.1 

In this special requirement, the term “Defra Representative” means the 
staff of the Department for Environmental Food and Rural Affairs or its 
appropriately authorised representatives and agents empowered to act on 
its behalf. 

 
11.3.2 

Before commencing any work over any portion of the site the Contractor 
shall confirm with the Defra Representative details of any restrictions 
relating to the prevention of the spread of animal,  plant and/or poultry 
diseases which may for the time being be in force relating to the site and 
any surrounding land and/or access ways to which the Contractor or any 
Subcontractor employed by him may have or seek to gain entry for the 
purpose of the works. 

 

11.3.3 

The  Contractor  shall ensure that his employees or the employees of any 

 

Subcontractor employed by him shall avoid all contact with livestock on or 
adjacent to the site and keep strictly to any route which has been agreed 
with any owner/occupier of land affected by the works at all times. 
 

11.3.4 

Where it is necessary, for the purpose of the works, to enter land on which 
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livestock are or may be kept, the Contractor shall take all precautions to 

 

prevent any livestock penetration from adjacent land onto such land and/or 

 

contact between any livestock on that land and other livestock from 
adjacent land. 

 

11.3.5 

Where it is necessary, for the purpose of the works, to enter land which is 
or has recently been occupied by livestock, the Contractor shall provide, at 
each entry or exit to such land, appropriate arrangements for disinfecting 
all  footwear and vehicles upon entry to or exit from such land to the 
satisfaction of the Defra Representative.  He shall ensure that all footwear 
and vehicles are cleansed of all dirt and mud before disinfecting with a 
clean disinfectant, regularly replenished at the correct dilution and which 
carries a valid citation on the label certifying approval by the Department 
for Environmental Food and Rural Affairs. 

 

11.3.6 

The Contractor shall not enter buildings occupied or used by livestock, for 
the purpose of the works, without the express written consent of the 

 

owner/occupier.  When such entry is necessary, rubber boots and 
protective overgarments of an appropriate type shall be worn at all times 
which shall be disinfected upon the entry to and exit from such buildings in 
accordance with the instructions given above. 

 

11.3.7 

Notwithstanding any other provisions within the contract, the Contractor 
shall take all necessary precautions to ensure that streams, ditches and 
water troughs are not polluted as a result of the carrying out of the works 
and that ditches and drainage outfalls are adequately protected from 
damage, pollution and/or silting to the satisfaction of the Defra 
Representative . 

 

11.3.8 

The  Contractor  shall ensure that litter and/or debris resulting from the 
works is not left or allowed to accumulate on or adjacent to the site in 
areas accessible to livestock.  The Contractor shall particularly make every 
effort to remove discarded foodstuffs remaining from human consumption - 
these may carry infectious agents harmful to livestock. 

 

11.3.9 

The  Contractor  shall ensure that all gates are kept closed and 
appropriately  secured and shall make every effort to avoid damage to 
fences, hedges trees and walls in order to prevent livestock from straying.  
Where such damage does occur, the Contractor  shall take immediate 
action to secure any resulting breach from the penetration and/or escape 
of livestock and immediately thereafter notify the Defra Representative 
who shall consult the owner/occupier as appropriate. 

 

11.3.10  The  Contractor  shall strictly comply with any restrictions and/or 

precautions  relating to the movement of soil which may be requested by 
Defra in the  interests of restricting the spread of crop diseases, such as 
Wart Disease (affecting potatoes) or Cyst Nematodes (affecting 
potatoes/beet). 
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precautions  relating to the movement of soil which may be requested by 
the Defra in the interests of preventing the spread of the plant species 
Japanese Knotweed and Giant Hogweed.  In particular, any soil or other 
such arisings contaminated with, or suspected of being contaminated with, 
the rhizomes  and/or roots of these species SHALL NOT be spread to 
areas currently free of these plants but shall be disposed of as directed by 
the Defra Representative. 

 

11.3.12  Should an outbreak of any exotic notifiable disease, such as Foot and 

Mouth Disease, Newcastle Disease (Fowl Pest), Swine Fever, or Swine 
Vesicular Disease occur in the Area, the Contractor  and/or any 
Subcontractor employed by him shall not enter further upon any land and 
shall immediately inform the Defra Representative and request 
instructions.  

 

11.3.13  Compliance with the above requirements shall not relieve the Contractor of 
 

any of his obligations under the contract. 

 
11.4 

ELECTRICITY GENERATING AND DISTRIBUTION COMPANIES 

 
11.4.1 

For the purpose of this Special Requirement, the following terms shall 
have the following meanings assigned to them: 

 

(a) ‘Company’ means UK Power Networks or its sub companies, 
successors and assigns; 

 

(b) ‘Company Representative’ means the Chief Civil Engineer of the said

 

‘Company’ defined at (a) of this Special Requirement or other duly

 

Authorised Engineer Representative and/or Agent appointed for the

 

time being to act on behalf of the said ‘Company’; 

 

(c) ‘Plant or Equipment’ means any plant, equipment, gear, machinery,

 

apparatus or appliance or any part thereof, as defined in the

 

Construction (General Provisions) Regulations 1961 and the

 

Construction (Lifting Operations) Regulations 1961, owned, leased or

 

rented by the said ‘Company’ defined at (a) of this Special Requirement; 
(d) ‘Electricity Cable(s)’ means any cabling including, but not limited to, 
‘Overhead Electricity Lines’ or ‘Buried Electricity Cables’ owned, leased or 
rented for the purposes of electricity transmission and supply by the said 
‘Company’ as defined at (a) of this Special Requirement. 

 
11.4.2 

Before commencing any work or moving heavy plant or equipment over or 
under any portion of the site owned, occupied, leased or rented by the 
Company, the Contractor  shall consult the Company Representative as 
early as possible, and in any event not less than 28 calendar days before 
it is proposed to commence work, to ascertain whether any Electricity 
Cable(s) or Plant or Equipment will be affected by the works and to 
confirm details of any restrictions or requirements that the Company 
Representative may consider necessary for the safe carrying out of the 
works. 

 
11.4.3  Where such details show that the works or the movement of plant or 
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shall ensure that the presence of any Electricity Cable(s), Plant or 
Equipment can be indicated by markers to be supplied by the Company 
and placed by the Contractor  under the supervision of the Company 
Representative.  The Contractor shall ensure that all Company Electricity 
Cable(s), Plant or Equipment is adequately protected from damage and 
such protective measures shall be Approved by the Engineer. 

 

11.4.4   The work shall be carried out in conformity with the Requirements of the 
 

Health and Safety Executive Guidance Notes: 
(i)  No GS6 ‘Avoidance of Danger from Overhead Electric Cables’; and 
(ii)  No HSGG47 ‘Avoiding Danger from Underground Services’; and with 
(iii) All necessary restrictions required by the Company to comply with 
health and safety, or its standard practices in connection with live sites, if 
applicable, such as compliance with the site risk assessment which shall 
be carried out prior to any preliminary work being undertaken. 
 

11.4.5 

Except under such restrictions as the Company Representative may 
impose for the safety of persons and the protection of property, WORKS 
SHALL NOT BE CARRIED OUT or cranes or other plant erected, operated 
and/or dismantled or materials stored WITHIN THE ‘PROHIBITED 
SPACE’ WHICH IS THAT SPACE WITHIN A RADIUS OF: 

 

(a) 15.0m OF LIVE OVERHEAD ELECTRICITY LINES WHERE LINES

 

ARE CARRIED ON STEEL TOWERS; or 
(b) 9.0m OF LIVE OVERHEAD ELECTRICITY LINES WHERE THELINES 
ARE CARRIED ON WOODEN POLES TOGETHER WITH ANYWHERE 
VERTICALLY ABOVE THIS SPACE.  These distances shall be maintained 
at all times between any Overhead Electricity Lines or anything connected 
to such Overhead Electricity Lines owned, leased  or rented by the 
Company. 

 
11.4.6 

The Contractor and any Subcontractor employed by him shall particularly 
note, and bring to the attention of their respective employees, the danger 
of  ‘Flash-over’ where, as a result of the very high voltages being 
transmitted,  potentially lethal shocks can occur in close proximity to live 
Overhead Electricity Lines WITHOUT ANY CONTACT BEING MADE. 

 
11.4.7 

Debris produced when trimming or felling trees and/or from demolition 
MUST NOT fall or be projected into the ‘Prohibited Space’.  Similarly, 
excavation spoil shall not be dumped or accumulated so as to cause 
infringement of the ‘Prohibited Space’. 

 
11.4.8 

Special care shall be taken when using material such as wire rope, 
measuring tape, and the like. 

 
11.4.9 

The Contractor shall exercise particular care when carrying out work which 
involves the use of water jets or piped slurry.  Liquids, when being carried 
or used for the purposes of the works shall not be allowed to splash, fall or 
otherwise be projected into the ‘Prohibited Space’. 
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notices shall be provided by the Contractor to ensure that there can be no 

 

encroachment on the ‘Prohibited Space’ by crane, load or other equipment 

 

even if the crane, load or equipment slips, fails or overturns. 

 
11.4.11  Portable ladders used in the vicinity of the live Overhead Electricity Lines 

shall be of wood or other non-conducting material and shall not be 
reinforced by metal attachments running along the stiles of the ladders. 
Even ladders without reinforcement can lead to serious electrical shocks if 
allowed to come close to live overhead equipment, and therefore special 
precautions shall be taken to ensure that the ladder cannot slip and 
encroach on the ‘Prohibited Space’. 

 
11.4.12  Any disturbance of ,or attachment to, any Plant or Equipment or Electric 

Cable(s) of the Company shall only be carried out by the staff of the
 Company or its authorised contractors and/or agents. 

 
11.4.13  Long objects, which shall include, but not be limited to, pipes, scaffold 

poles, ladders and/or long handled tools, or any object of such length that 
if carried vertically would infringe on the ‘Prohibited Space’ SHALL BE 
CARRIED  HORIZONTALLY. 

 
11.4.14   Where, for the purposes of completing the works in accordance with the 

contract, the need arises to operate within the ‘Prohibited Space’, the 
Contractor  shall give the Company representative not less than 28 
calendar  days’ written notice of the dates upon which it is intended to 
operate plant or equipment or carry out any work.  The permission of the 
Company  Representative  shall be obtained in writing  before any plant or 
equipment is operated or work of any kind is carried out within the above 
distances.  Such operations or work shall only be carried out in the 
presence of the  Company Representative unless notice shall have been 
obtained in writing  from the Company Representative that such a 
presence on site is not required. 

 
11.4.15  In the event of the Company requiring emergency and/or maintenance 

work to be executed on the Electricity Cable(s), whether Overhead 
Electricity Lines or Buried Electricity Cables, during the period of the 
contract, the Contractor shall afford all reasonable facilities and access to 
the staff of the Company or its authorised contractors and/or agents. 

 
11.4.16   Work shall not be carried out in the immediate vicinity of overhead lines 

during periods of poor visibility.  If this is not reasonably practicable, 
additional precautions shall be taken including, but not limited to, the 
erection of appropriate barriers to ensure maintenance of the appropriate 
safety clearances. 

 
11.4.17   Compliance with the above requirements shall not relieve the Contractor of 
 

any of his obligations under the contract or of the responsibility for taking

 

every precaution to avoid risk to persons and/or damage to property. 
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LONDON UNDERGROUND LIMITED (LUL) 

Overview 

11.5.1 

LUL has many shallow structures just below  street level which are highly 
sensitive to works in the street such as highway works.  These structures 
include shallow tunnels and covered ways, ticket halls, subways and other 
station structures, bridge decks and abutments and many cable routes and 
ducts (some of which carry high voltage electricity).  Many of these 
structures are of masonry, cast or wrought iron construction and are in 
some instances well in excess of 120 years old.  These structures range in 
depth considerably dependent upon location, but some cases are as 
shallow as 200mm below road level.  They are therefore extremely 
vulnerable to any works carried out in the street involving excavation or 
highway realignment.  LUL therefore seeks to mitigate risks from highway 
authorities carrying out work on highways above or near LUL infrastructure 
by working pro-actively with the relevant highway works promoter. 

 
11.5.2 

Carrying out bridge inspections, strengthening and reconstruction normally 
requires access to LUL land to carry out these works if the bridge spans 
over the LUL operational railway.  Such access can only be arranged by 
LUL on behalf of the highway authority or works promoter.  In such 
instances, LUL’s associated costs in providing access, protection and 
advice must be reimbursed by the highway authority or the works promoter.  
For LUL operational reasons, ready access to this land may not be possible 
to outside parties or a long lead-in period may be necessary.  Early 
consultation with LUL is therefore necessary when considering any work to 
bridges over the LUL railway. 

 
11.5.3 

In addition, any highway works to be carried out immediately outside or 
adjacent to a LUL station or depot entrance will necessitate consultation 
with station or depot management and supervisors so that safe access for 
LUL customers and staff is maintained at all times, particularly during any 
emergency affecting London Underground. 

 
11.5.4 

It is therefore expected that there are three categories of work subject to 
the provisions of this contract which may interface with LUL assets and/or 
operations as follows.  It is also acknowledged that some projects 
commissioned under this Contract may entail more than one of these 
categories of work.  

a.  Any highway work not requiring access to LUL land but that might put 

LUL’s shallow assets at risk.   

b.  Any bridge work where the bridge in question spans over LUL’s 

operational railway.  . 

c.  Any highway work immediately outside or adjacent to a LUL Station or 

depot entrance.   

 
 
Highway Maintenance and Reconstruction Works in the Street over Shallow LUL 
Assets 
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11.5.5 

LUL has registered the location of its vulnerable shallow structures with all 
relevant local highway authorities as ‘Streets of Engineering Difficulty’ or 
‘Streets of Interest’ (SEDs and SIs) under the New Roads and Street Works 
Act 1991.  This is designed to ensure that any works to be under-taken on 
these streets in LUL SEDs and SIs are reported to and approved by LUL 
prior to any works being undertaken.  Such consultation is a requirement of 
the Act.  If the highway authority or the works promoter is in any doubt as to 
the location of LUL SEDs and/or SIs in relation to the proposed works, LUL 
shall be contacted.  The appropriate contact at LUL is the Infrastructure 
Protection Street Works Team – see below. 

 
11.5.6 

LUL’s engineers can give advice on tunnel/structure location and depth in 
the locality of any work that may affect LUL infrastructure. Notifying LUL 
engineers of works also allows them the opportunity to advise on any 
engineering issues that may arise from the work. In some cases it may be 
necessary for one of LUL’s engineers to attend the works to ensure the 
safety of the railway and the workforce. 

 
11.5.7 

Accordingly, any excavations over or adjacent to LUL Shallow Cover 
Structures shall be carried out in a manner which ensures minimal vibration 
and avoids any damage.  The use of mechanical or hydraulic breakers and 
excavators is not permitted and hand-breakers or hand dig methods only 
shall be used. 

 
11.5.8 

LUL requires a method statement with regard to proposed works over LUL 
structures to be sent to the LUL Infrastructure Protection Street Works 
Section prior to the start of works – see contact details below.  LUL will also 
require to monitor all the excavation works, including trial holes, and shall 
be sent details of the works promoter’s Site Manager contact details and 
the date and time of the proposed works.  These details shall be sent 
preferably 4 weeks in advance, but in any event not less than 48 hours 
before  commencement of work.  

 
11.5.9 

The Streetworks Team will provide information regarding the location and 
approximate depth of cover of LUL’s structures relative to proposed works. 
Information supplied by LUL must be passed on to the operatives engaged 
in excavation work, who shall be made aware of the approximate position of 
the LUL Shallow Cover Structures within the works area. 

11.5.10  Where works require excavations in close proximity to, or even exposing, 

LUL’s structures, extra care shall be taken and it is a requirement that trial 
holes be undertaken by the highway authority/works promoter to prove the 
exact depth/position of the structure, such trial holes being carried out in the 
presence of the LUL Street Works Engineer.  

11.5.11  In the event of any damage occurring to a LUL structure, the  Streetworks 

Team shall be notified immediately so that attendance on site can be 
arranged to agree on a safe method of repair.  All repair work shall be 
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or Depot Entrance 

11.5.21  Any works carried out immediately outside or adjacent to a London 

Underground station or depot will affect the access and egress to the 
station or depot by LUL’s customers and staff.  Such work is likely to 
include, but is not necessarily restricted to, paving works, white lining, kerb 
realignments, traffic signal works, street lighting, etc.  It is important 
therefore to consult with LUL station or depot management and supervisors 
prior to the works commencing and any site being established so that all 
associated risks to LUL’s customers and staff are mitigated.   

11.5.22  Access to the station or depot shall be maintained.  However, by 

agreement with the LUL station or depot management and supervisors, 
restricted access arrangements might be possible provided that the safety 
of the operational railway during normal operations and in any emergency 
be maintained at all times.  LUL station or depot management and 
supervisors may require that further consultation with the London Fire 
Brigade (LFB) be carried out and any resulting LFB recommendations and 
requirements shall be implemented and observed at all times by the 
highway authority, their works promoter and Contractor  whilst carrying out 
the work and for the duration that the site is established. 

11.5.23  The LUL Street Works Team will facilitate consultation with LUL station or 

depot management and supervisors for such highway works on behalf of 
the highway authority or works promoter.  The LUL Street Works Team 
contact details are as detailed above.  There will normally be no charge 
made by LUL for this service in arranging such consultation with LUL 
station or depot management and supervisors. 

11.6 

GAS DISTRIBUTION COMPANIES 

11.6.1 

For the purpose of this Special Requirement, the following terms shall 
have the meanings assigned to them: 
(a) ‘Company’ means National Grid Gas; 
(b) ‘Company representative’ means the staff of National Grid Gas or its 
authorised representatives and agents; 
(c) ‘Apparatus’ means all surface or sub-surface equipment and plant
including any associated gas pipeline(s) owned, leased or rented by
National Grid Gas. 

11.6.2 

Before commencing any work or moving heavy plant or equipment over 
any portion of the site, the Contractor  shall confirm details of the 
apparatus, owned, leased or rented by the company, within the site with 
the Company representative.  Where such details show that the work or 
the movement of plant or equipment on the site may endanger the 
apparatus of the Company, the Contractor  shall give the Company 
representative at least 7 calendar days’ written notice of the date from 
which it is intended to commence such works, or the movement of plant 
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[bookmark: 47]and equipment, in order that the presence of any sub-surface apparatus 
can be indicated by markers to be supplied by the Company and placed 
by the Contractor  under the supervision of the Company representative. 
The  Contractor  shall ensure that all Company apparatus is adequately 
protected from damage and such protective measures shall be to the 
satisfaction of the Company representative. 

11.6.3 

In the event of a Company marker being disturbed for any reason, it shall 
not  be replaced other than in the exact position and to its former depth 
unless the repositioning is carried out at the direction and under the 
supervision of a Company representative. 

11.6.4 

The Contractor shall carry out all work in connection with the contract with
reference to the requirements of the following publications: 
(i) Institute of Gas Engineers & Managers: IGEM/SR/18 Edition 2 -  Safe 
Working for the Integrity of Pipelines & Installations; 
(ii) Health and Safety Executive (HSE): HS(G)47 -  ‘Avoiding danger from
underground services’; 
(iii) National Grid Specification: T/SP/SSW/22 –  Safe Working in the 
Vicinity of National Grid High Pressure Gas Pipelines and Associated 
Installations -  Requirements for Third Parties; and 
(iv) National Grid Policy for Corrosion Control of Buried Steel Systems - 
T/PL/ECP/1. 

11.6.5 

The  Contractor  shall avoid the disturbance of apparatus more than is 
absolutely necessary for the completion of the works in accordance with 
the  contract.  In particular, ‘Thrust Blocks’ and other such supports shall 
not be disturbed without the specific written approval of the Company 
representative.   

11.6.6 

The  Contractor  shall particularly note that large diameter gas pipelines 
may either be: 
(a) Transmission pipelines frequently operating at pressures exceeding 7 
bar; or 
(b) Low pressure local distribution mains. 
For differing reasons, either type poses a considerable hazard to safety if 
damaged.  The Contractor  shall also note that smaller gas distribution 
pipes may be of yellow plastic, cast iron, ductile iron, steel or other such 
material, and that, unless specifically known to the contrary, any such 
services encountered during the course of the works shall be assumed to 
be gas pipelines and treated as such in accordance with these special 
requirements until positively identified otherwise and the engineer so 
notified in writing. 

11.6.7 

No vehicle, plant or machinery shall cross, stand, operate or travel within 
3.0m of any apparatus, particularly gas pipelines, except as approved by 
the Company representative.  The Contractor  shall agree his methods of 
working near any apparatus with the Company representative and ensure 
that any apparatus is adequately protected from damage by the use of 
wooden sleeper tracks or reinforced concrete rafts at crossing points to 
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[bookmark: 48]regulate the movement of vehicles, plant and machinery in the vicinity of 
apparatus.  All such protective measures shall be to the satisfaction of the 
Company  representative. 

11.6.8 

 Where, for the purposes of completing the works in accordance with the 
contract, it is necessary to lay a new service across an existing gas 
pipeline, whether above or below, a minimum clearance of 0.6m shall be 
left between the outside of the gas pipeline and the new service to be 
installed.  Under no circumstances shall a new service be laid parallel 
above or below a gas pipeline.  Hydraulic or other form of pressure testing 
of any new services shall not be permitted within 6.0 m of any gas pipeline 
unless precautions have been taken involving the use of pre-installation 
tested pipeline having a design factor of 0.3 for a distance of 6.0m either 
side of the gas pipeline, and/or such additional precautions, including but 
not limited to, sleeving barriers and the like, as the Company 
representative may require in consultation with the engineer, have been 
installed. 

11.6.9 

The  Contractor  shall particularly note that gas pipelines and other 
apparatus of the Company is usually cathodically protected to Company 
standard T/PL/ECP/1.  The Company will need to carry out interaction 
tests to determine whether its own system will be adversely affected by 
any new  service and/or its protective  measures.  Any work requiring the 
removal, modification and r movement of Company apparatus shall only 
be carried out by the staff of the Company and/or its authorised 
contractors and agents.  In the event that any cathodic protection posts 
and/or associated apparatus require to be removed, replaced and/or 
moved for the purposes of the works the Contractor  shall give not less 
than 7 calendar days’ written notice of the requirement to the Company. 

11.6.10  When excavating or backfilling around Company apparatus, the Company 

representative shall be given not less than 3 calendar days’ written notice 
of the Contractor’s intentions in order that he may supervise the works. 
Backfilling shall be in 150mm layers, or as may be otherwise directed, 
consolidated layer by layer to the satisfaction of the Company 
representative.  Fill shall be free from flints, stones and carbonaceous 
material.  Where slabbing reduces such depth, clean sand filling shall be 
used. 

11.6.11  All excavation adjacent to Company apparatus shall be carried out by 

hand  until the exact extent and/or location of Company apparatus is 
known.  The Contractor shall note the following: 
(1) Mechanical borers and/or excavators shall not be used within 5.0m of 
Company apparatus; and 
(2) Hand-held power assisted tools shall not be used within 1.5m of 
Company apparatus. 

11.6.12  To prevent any movement of Company apparatus during excavation, 

complete shuttering shall be used as directed by the Company 
representative if: 

48 



[bookmark: 49](a) Excavation is deeper than the depth of cover of adjacent Company 
apparatus; 
(b) Excavation is within 3.0m of Company apparatus in stable soil; or 
(c) Excavation is within 6.0m of Company apparatus in unstable soil. 

11.6.13  Where excavation results in the exposing of gas pipelines or other 

Company apparatus, protective timber cladding shall be applied to the gas 
pipelines or apparatus to the satisfaction of the Company representative 
and shall be maintained until such excavation is reinstated and backfilled. 

11.6.14  If, for the completion of the works, the Contractor intends using any of the 

following: 
(i) Pile driving equipment within 15.0m of Company apparatus (or such 
greater distance as may be required to ensure that the maximum peak 
particle velocity as measured at the apparatus does not exceed 25mm per 
second; 
(ii) Explosives within: 

(a) 400m of exposed Apparatus; 
(b) 100m of buried Apparatus; 

(iii) Hot works, welding and the like within 15.0m of Company apparatus; 
or 
(iv) Hydraulic testing within 6.0m of Company apparatus; 
then the Contractor  shall advise the Company representative, giving at 
least 7 calendar days’ written notice, in order that any special protective 
measures for the Company apparatus affected may be arranged.  The 
Contractor shall not proceed with the use of any of the above without the 
written consent of the Company representative. 

11.6.15  All Company apparatus, manholes and/or other access points and 

chambers within the site shall be kept clear and unobstructed.  Access for 
vehicles, winches and/or any further equipment required by the Company 
for the maintenance of its apparatus shall be maintained at all reasonable 
times and, unless otherwise agreed in writing by the Company 
representative, a clearance of 6.0m shall be allowed for such access. 

11.6.16  The covers to Company apparatus, manholes and/or other access points 

and chambers shall only be lifted under the direct supervision of the 
Company representative.  No employee of the Contractor, or of any 
Subcontractor employed by the Contractor, shall enter any chamber 
and/or apparatus of the Company unless under the supervision of the 
Company representative and in any case not before a gas check, as 
specified by the Company representative, has been carried out in the 
presence of the Company representative and such checks have shown it 
to be safe to enter the chamber and/or apparatus of the Company.  The 
Company representative shall be given access to all Company apparatus 
and chambers when reasonably required. 

11.6.17  In the event of any damage whatsoever, even of a minor nature, to 

Company apparatus, particularly to gas pipeline coatings and/or test leads, 
the  Contractor  shall immediately report the occurrence by contacting the 
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[bookmark: 50]Company representative.  The Company representative will arrange for 
repairs to carried out. 

11.6.18  The following actions shall be taken by the Contractor in the event of a gas 

leak in any apparatus: 
(a) Evacuate all personnel from the vicinity of the pipeline damage or leak. 
(b) So far as is possible, remove and/or extinguish all sources of ignition 
for  a distance of at least 200m in all directions from the location of the 
leak.  This precaution shall include a ban on the use of any electrical 
equipment falling within this limit. 
(c) Immediately inform the Company and (if required) the   Emergency 
Services, in that order. The Emergency telephone number of the Company 
is 0800 111 999. 
(d) Secure the area from the approach of all employees’ traffic and/or the 
general public. 
(e) Render every assistance to the Emergency Services and/or the 
Company as shall be requested for the purposes of mitigating damage 
arising from the leak and/or for the purposes of securing public safety; 
(f) DO NOT ATTEMPT TO SEAL ANY LEAK OF GAS AT THE POINT OF 
DAMAGE. 

11.6.19   Compliance with the above requirements shall not relieve the Contractor of 

any of his obligations under the contract. 

11.7 

NETWORK RAIL 

General 

11.7.1 

The Railway is a particularly hazardous environment.  The danger from 
train movements, overhead power lines and electrified rails at ground 
level must not be underestimated.  The Industry safety policy and safety 
management systems require enhancement of some safety legislation, 
and the following clauses indicate areas where the legislative 
requirements are strengthened or particularised. 

11.7.2 

The  Contractor’s attention is drawn to the following (and any standards 
referred to therein): 

a) Railway Safety and Standards Board (RSSB) documentation which is

available on line via www.rgsonline.co.uk
• The Rule Book;

• Personal Track Safety (PTS) handbook reference RT3170; and

• Railway Group Standard GE/RT8070: Testing Railway Safety

Critical Workers for Drugs and Alcohol.

b) The following standards which are available from Network Rail’s Asset

Protection Project Manager:
• NR/L2/OHS/019: Safety of People Working On or Near the Line;

• NR/L2/CIV/003: Engineering Assurance of Building and Civil

Engineering Works;
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[bookmark: 51]• NR/L2/INI/02009: Engineering Management for Projects;

• NR/L3/INI/CP0044: Work Package Planning;

• NR/L2/OHS/021: Personal Protective Equipment and Work-Wear;

• NR/L2/INI/CP1030: Working Safely in the Vicinity of Buried Services;

• NR/L1/OHS/051: Drugs and Alcohol; and

• NR/L2/INI/CP0043: Management of Third Party Works on Network

Rail Infrastructure.

11.7.3 

In these Special Requirement, the following terms shall have the meanings 
assigned to them: 
a) `Network Rail' means Network Rail Infrastructure Limited which is
incorporated as a registered company in England and Wales as No 
2904587. 
b) `Access Permit' means a written authority that access may be made to
railway property and the conditions under which such access is made. 
c) `Competent Person' means a person who has such practical and
theoretical knowledge, and actual experience,of the work activity, that he 
is able to assess the risks and hazards implicit in the work and the 
consequences of any change in conditions or circumstances. 
d) `Contractor' means the person or persons, firm or company whose
tender has been accepted by the Employer and includes the Contractor's 
personal representatives, successors and permitted assigns together with 
his Subcontractors and their personal representatives and any other 
persons under the direction and control of the Contractor whilst on railway 
property. 
e) `Hand-signaller' means a person appointed by Network Rail to control
and protect the safety of trains. 
f) `Look-out man' means a person who has been trained (and certificated
by Network Rail) to warn others of the approach of trains, and has 
experience of  working on or about the track. The Look-out man is 
identified by a white badge or armlet with the word `LOOK OUT'. 
g) `On or about the railway' means all controlled infrastructure including
stations. 
h) `Personal Protective Equipment' means all equipment or clothing
designed to be worn or held to protect against a hazard likely to endanger 
health or safety, or an addition or accessory designed to meet this 
objective. 
i) ‘Controller of Site Safety (COSS)’ means the certified person who is
responsible for setting up a Safe System of Work.  The COSS is an 
authorised person and is identified by a blue armlet with ‘COSS’ in white 
letters. 
j) `Possession' means planned safety arrangements which control or
prevent the normal movement of rail traffic between defined locations and 
for a predetermined period. 
k) `Network Rail's Representative' means the Zonal Director of Network
Rail or other duly Authorised Representative, Agent and/or Organisation 
Agent appointed for the time being to act on his behalf by Network Rail. 
l) `Service' means electricity cables, gas pipes, water pipes (including
piped sewage), other pipelines or telecommunication plant, irrespective of 
owner. 
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[bookmark: 52]m) `Site' means the lands and other places on, under, in or through which
the works are to be executed and any other lands or places provided by 
the  Employer  for the purposes of the contract on which the works are 
carried out. 
n) `Speed Restriction' means a planned restriction on the speed of rail
traffic between defined locations. 
o) `The Works' means the Permanent works, together with any Temporary
works, and shall particularly refer to those parts to be executed over, upon, 
Under, in or through railway land or in such close proximity to it that it 
could in the opinion of Network Rail affect such land or railway traffic, and 
for these particular purposes shall include the acts of inspecting, 
examining and walking. 

Method of Carrying Out the Works 

11.7.4 

The Works shall be carried out in a safe manner which avoids risk of harm 
to railway facilities and traffic and any person entitled to be on railway 
property, and so as to avoid any interference with any such traffic except 
as previously agreed and to any such persons.  The Contractor  shall 
ensure that any rules, regulations or instructions imposed for the 
protection of rail traffic are strictly observed. 

Contractor’s Safety Policy 

11.7.5 

The  Contractor  shall provide Network Rail with a copy of each of the 
following documents (including any Contractor’s code of practices, safety 
instructions  or regulations applicable to The Works) for appraisal prior to 
the commencement of the works: 

• The Contractor’s Health and Safety Case;

• The Contractor’s organisation and arrangements for Health and Safety,

which shall include arrangements for managing Subcontractors;

• The  Contractor’s arrangements for ensuring compliance with all

relevant legislation, standards, rules, instructions, etc; and

• The Contractor’s programme for the works.

Exemptions 

11.7.6 

Notwithstanding any provisions in statutory health and safety requirements 
relating to building and construction work that give exemptions to certain 
work on the operational railway, the Contractor shall comply with all such 
requirements. 

Access to the Railway 

11.7.7 

Before any activity is undertaken on the railway, arrangements for safety 
provisions shall be in place to address the activity to be undertaken and 
the particular hazards of the area in which it will be carried out.  The safety 
provisions are set out in Network Rail Standard: NR/L2/OHS/019: Safety 
of People Working On or Near the Line.  

52 



[bookmark: 53]11.7.8 

Within these provisions, and depending on the nature of the work to be 
carried out, there may be a requirement for the Contractor to undergo a full 
medical examination and undertake specific training for Personal Track 
Safety and be certificated as competent. 

Site Familiarisation 

11.7.9 

The  Contractor  shall ensure that familiarisation training in the 
characteristics of the site is given to all his employees and the employees 
of any Subcontractor employed by him both before commencement of The 
Works and at agreed intervals during the progress of The Works.  The 
Contractor  shall ensure that his employees and the employees of any 
Subcontractor employed by him undergo additional familiarisation training 
if the site boundary is altered. 

11.7.10  The Contractor shall brief all visitors to the site, including staff of Network 

Rail, of the particular health and safety hazards of the site.  Records of all 
such briefings shall be kept by the Contractor for audit purposes. 

Risk Assessments 

11.7.11  The  Contractor  shall be responsible for arranging suitable and sufficient 

assessments, to be undertaken by a competent person, of the risks to the 
health and safety of his personnel and others (including the general public) 
as a consequence of his work activities.  Such risk assessments shall be 
reviewed or re-assessed when necessary, such as when there is a 
significant  change in work or the environment.  Initial and amended copies 
shall be supplied to Network Rail, as appropriate, before work commences 
or continues. 

Use of Network Rail’s Land 

11.7.12  The Contractor shall from time to time be allowed to take possession of so 

 much railway land as may be agreed for the carrying out of The Works (or 
as laid down in the contract).  Where access to the site is required by way 
of railway land, the route of such access shall be clearly identified in 
method statements and shall be agreed with Network Rail.  Any other 
railway infrastructure land which is required for temporary use outside that 
which is essential for the carrying out of The Works shall be the subject of 
separate negotiations with Network Rail Property. 

11.7.13  The  Contractor  shall be responsible for ensuring that no person 

trespasses beyond the agreed limits of the working area or access route 
and shall, if required so to do, provide and maintain to the satisfaction of 
Network Rail temporary fencing of an approved type to prevent trespass 
on the railway or neighbouring land. 

Emergency Telephone Numbers 
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[bookmark: 54]11.7.14  The Contractor shall provide, 7 calendar days’ prior to the commencement 

of the work on site, written notification to Network Rail's Representative of 
the names and telephone numbers of competent personnel capable of 
organising remedial action in the event of an  emergency on the site 
outside normal working hours or when the Contractor's employees and the 
employees of any Subcontractor employed by him are absent from the 
 site. 

Methods of Construction 

11.7.15  Prior to the engineering documentation submission, the Contactor shall 

provide to Network Rail, as directed by Network Rail’s Asset Protection 
Project Manager, the details of the Contractor’s Engineering Manager, 
Contractor’s Responsible Engineer and Designers and Checkers in 
accordance with NR/L2/INI/02009: Engineering Management for Projects. 

11.7.16  Following Network Rail’s acceptance of the personnel, the Contractor shall 

provide, for acceptance, a detailed submission as  described in 
NR/L2/CIV/003: Engineering Assurance of Building and Civil Engineering 
Works including:  
• Approval In Principle submission; and

• Detailed Design Submission comprising:

o

Calculations

o

Drawings

o

Details of Temporary works

o

Details of any Demolition

o

Designer’s Risk Assessment

o

Design Check Certificates

o

Other supporting documentation  as required to satisfy the
reasonable concerns of the Network Rail Asset Protection Project
Manager in so far that there is no unacceptable risk to Network
Rail’s infrastructure, operations, personnel or the public as a
consequence of the works.

11.7.17  Following acceptance of the above by Network Rail, and normally not less 

than 25 working days in advance of The Works, the Contractor  shall 
provide for review sufficiently detailed method statements.  Where The 
Works are on Network Rail infrastructure, the  documents required are 
Work Package Plans and Task Briefings and these are defined in the 
Network Rail standard NR/L3/INI/CP0044: Work Package Planning. 

11.7.18  If, in the opinion of Network Rail’s representative, The Works have a 

moderate or high degree of engineering complexity and/or risk, these shall 
be submitted in sufficient time to allow full consideration by him and time 
allowed for revised proposals to be submitted, if necessary.  It is 
recommended that the Contractor  engages as early as practicable with 
Network Rail’s regional Asset Protection Project Manager who will advise 
in this regard.  The contact details can be found on: 
www.networkrail.co.uk/aspx/1538.aspx 
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[bookmark: 55]11.7.19  No works shall commence which may affect Network Rail’s infrastructure 

,operations, personnel or the public on Network Rail infrastructure unless 
agreement has been issued by the Asset Protection Project Manager or 
his authorised representative. 

Fencing of Site 

11.7.20   All persons not involved with The Works shall be kept well clear of the 

site, which shall be fenced or barriered off from such persons to the 
satisfaction of Network Rail.   Where necessary, the barriers shall include 
protection from radiation, including that from welding arc, or fumes and 
sparks from oxy-gas flames. 

Access and Accomodation 

11.7.21  Network Rail's Representative shall at all reasonable times have free 

access to any premises where work is being carried out or materials 
prepared or manufactured for The Works.   Where necessary, serviced 
accommodation for Network Rail’s Representative shall be provided by the 
Contractor to the satisfaction of Network Rail.   

Statutory Notification 

11.7.22   All statutory notices required to be served under the relevant statutory 

provisions or regulations of the Health and Safety at Work etc Act 1974, or 
any statutory re-enactment thereof in respect of work on the operational 
railway, shall be sent by the Contractor to the Health and Safety Executive 
with copies to Network Rail. 

Working Time 

11.7.23  The Contractor shall comply with Network Rail’s policy on working time. 

Knowledge and Understanding of English 

11.7.24  All site personnel shall have sufficient knowledge of English (both spoken 

and written) to understand safety information, safety instructions and 
training (where relevant). 

Alcohol and Drugs 

11.7.25  The  Contractor  shall comply with Network Rail’s policy on alcohol and 

drugs. 

Clothing and Personal Protective Equipment 

11.7.26  The  Contractor  shall wear high visibility clothing to a pattern and an 

approved shade of orange colour where required by Network Rail.  The 
Contractor  shall ensure that the clothing is worn correctly and kept in a 
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[bookmark: 56]clean condition.  Personal protective equipment  shall be used correctly 
and, where there is a possibility of clothing or personal protective 
equipment being confused with signals, the colours red or green shall not 
be worn. 

Removal of Contractor’s Employees 

11.7.27  Network Rail shall be at liberty to  object to and require the Contractor  to 

 remove from the site immediately any person employed on his behalf who, 
in the opinion of Network Rail, is not in a fit condition to carry out his 
duties, or is liable to endanger his own health and safety or that of others. 

Prescribed Registers and Certificates 

11.7.28  The  Contractor  shall ensure that all relevant prescribed registers and 

certificates, including those appertaining to the current Construction 
Regulations, are available for inspection at all times at a location agreed 
by Network Rail. 

Fire Safety Training 

11.7.29  The Contractor shall receive specific instructions related to fire safety, and 

 undergo training commensurate with his duties and location, particularly 
when working in subsurface railway stations. 

Fire Precautions 

11.7.30  The Contractor shall make arrangements for the protection of The Works 

and any adjacent railway infrastructure from fire and shall take such 
precautions as Network Rail may reasonably require.  The Contractor shall 
comply with all the following Health and Safety Executive publications: 
Guidance Note CS6 -  `The Storage and Use of LPG on Construction 
Sites'; 
Health and Safety Executive Handbook HS (G)3 `Highly Flammable 
Materials on Construction Sites'; and  
Health and Safety Executive Leaflet IND (G)56P-  `Flammable Liquids on 
Construction Sites'. 

11.7.31  The use of halons in hand held fire extinguishers, and new fixed fire 

fighting systems based on halons, shall not be permitted. 

Confined Spaces 

11.7.32  A considerable  number of confined spaces exist on or about the railway. 

In certain circumstances, this may be a transient state dependent on 
usage. The Contractor  shall ensure his staff are suitably trained to 
recognise a confined space and a safe system of work shall be devised by 
the  Contractor which must be identified in method statements before any 
work is carried out. 
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[bookmark: 57]Contaminated Land 

11.7.33  Railway land, especially in the area of former large sidings or depots, may 

be contaminated.  Appropriate precautions shall be taken when carrying 
out  activities which disturb or alter the existing regime. 

Substances Hazardous to Health 

11.7.34  The use of asbestos (in all its various forms) has been extensive 

throughout the railway industry in previous years.  Accordingly, the 
Contractor shall take all appropriate precautions. 

11.7.35  Railway bridges, structures and some buildings may have protective and 

 decorative coatings containing substantial quantities of lead.  Accordingly 
the Contractor shall take all appropriate precautions. 

11.7.36  Cadmium may have been used as an anti-corrosion plating on some metal 

products (nuts, for example) on or about the railway.  Accordingly the 
Contractor shall take all appropriate precautions. 

11.7.37  There may be a risk of leptospirosis (Weils Disease) when working on the 

 railway as a result of contamination by rats.  Accordingly,  the  Contractor 
shall take all appropriate precautions. 

11.7.38  The presence of anthrax spores has been detected on or about the 

railway.  The  Contractor  must be aware of the continuing possibility that 
anthrax spores may be located on or about the railway and shall take all 
appropriate precautions. 

Temporary Works 

11.7.39  The Contractor shall ensure that:- 

a) All proposals for Temporary works which may affect the stability of

Network Rail’s Infrastructure or the public, persons or property on
Network Rail’s Infrastructure, shall be submitted to Network Rail’s Asset
Protection representative for review and acceptance a minimum of 25
working days (or other mutually agreed time) prior to The Works. For
further details refer to NR/L2/CIV/003: Engineering Assurance of
Building and Civil Engineering Works.

b) Inspections are carried out of all Temporary works and all other

temporary supporting structures, and that such operations are carried 
out and recorded in like manner to that specified in each of the said 
requirements that relate to scaffolding; and 

c) The superintendence provided wherever rapidly increasing or shock

loads are being applied to any Temporary works shall include a person
or persons in full view of such Temporary works with knowledge of the
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[bookmark: 58]design thereof and able to direct emergency action if this becomes 
necessary. 

Noise 

11.7.40  When noisy operations are to be carried out, the Contractor  shall take 

such measures as may be required by Network Rail to ensure the hazard 
and nuisance is minimised.  It is Network Rail policy on Noise 
Management and Hearing Conservation that, where daily personal noise 
exposure (LEP,d) is likely to exceed 85 dB(A), suitable ear protection shall 
be provided.  In addition to the requirements of the Noise at Work 
regulations 1989, the Contractor shall ensure, so far as is practicable, that 
all persons on site are provided with suitable personal ear protection 
where daily noise exposure (LEP,d) is likely to exceed 85 dB(A).  Such ear 
protection, when properly worn, shall reasonably be expected to keep the 
risk of damage to such person's hearing below that arising from exposure 
to `the first action level' or `the peak action level', both as defined in the 
Regulations.   

11.7.41  In addition to and notwithstanding any maximum noise levels specified in 

the  contract, the Contractor  shall be responsible for keeping noise to a 
level acceptable to the Local Authority and for preventing a noise nuisance 
arising.   The Contractor shall discuss noise levels and methods of working 
with such Authority and in such an event shall inform Network Rail of the 
Local Authority's requirement.  The Contractor  shall not apply for a 
Consent without the approval of Network Rail in writing. 

11.7.42  When noisy operations are to be carried out at night or on Sunday, the 

Contractor  shall suitably warn all persons likely to be affected by such 
operations.   The Contractor  shall comply with the general principles laid 
down in BS 5228 standard Noise Control of Construction and Open Sites 
or equivalent EC/ISO Standard. 

11.7.43  If any approach is made to the Contractor  by a Local Authority or 

Magistrate's Court in respect of noise emission from the site (whether or 
not such approach comprises the serving upon the Contractor of a Notice 
made pursuant to Section 60 of the Control of Pollution Act 1974 or an 
Order made pursuant to Section 59 of that Act or an Order made pursuant 
to Section 80 or 82 of the Environmental Protection Act 1990 or any 
subsequent re-enactment thereof), except to the extent that any immediate 
action is necessary to comply with such a Notice or Order prior to the 
receipt of appropriate instructions by Network Rail, the Contractor shall not 
change or give any undertaking to change such programme or methods of 
construction without consulting Network Rail. 

Screens, Hoardings and Lights 

11.7.44  The Contractor shall provide all necessary appropriate temporary screens, 

hoardings guard rails, barriers, fans, protective sheeting, fencing, and 
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[bookmark: 59]lighting to ensure the safety and protection of his employees and others 
and The Works at all times throughout the duration of the contract.  The 
location of any such screen or hoarding shall not affect signal sighting nor 
obscure places of safety, and must not be erected without the prior 
consent of Network Rail.   All lights shall be so placed or screened so as 
not to interfere with any signal lights, Driver Only Operation platform 
monitoring devices, or in any other way affect the vision of train drivers. 

Buried Pipes, Ducts and Cables, etc 

11.7.45  The Contractor's attention is drawn to the possibility of buried pipes, ducts 

and cables, including high voltage electrical power cables.  The Contractor 
shall  take all reasonable precautions to establish the position, existence 
and location of any buried pipes, ducts and cables which may be present 
before any excavation or the driving of objects into the ground, and shall 
take all reasonable precautions to avoid damaging buried pipes, ducts and 
cables when excavating and driving objects into the ground.  Any 
equipment (Cable Avoiding Tools (CATs) for example) utilised to establish 
the position of buried pipes, ducts and cables shall be authorised before 
use by Network Rail. For further details, refer to  NR/L2/INI/CP1030: 
Working Safely in the Vicinity of Buried Services. 

Explosives 

11.7.46  Explosives (which term does not include detonators which are used in 

emergencies by an authorised person to warn train drivers of a blocked 
line) shall not be used on or about the railway without the written 
agreement of Network Rail. 

Lasers 

11.7.47  Equipment incorporating lasers shall not be used by the Contractor without 

the  prior written consent of Network Rail, and if such consent is given the 
Contractor shall comply with any Code of Practice on the lasers produced 
by Network Rail and relevant British and European Standards published 
from time to time.  Before any laser may be used on the site the Contractor 
shall provide a copy of his general safety instructions and specific safety 
regulations to Network Rail for approval, and no items of work using lasers 
shall commence without Network Rail's prior written consent. 

Welfare and Sanitary Facilities 

11.7.48  The  Contractor  shall make arrangements, as necessary, for the welfare 

and sanitary needs of his personnel.  The use of existing railway facilities, 
including waiting rooms, mess rooms or sanitary facilities will not be 
permitted unless  agreement has been reached by Network Rail and other 
users as appropriate. 

Electrically Conductive Survey Equipment 
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[bookmark: 60]11.7.49  Electrically conductive survey equipment shall not be used within 2.75 

metres of any overhead line equipment, nor shall it be used within 2.0 
metres of any rail.  Non-conductive measuring equipment shall be used in 
all other locations wherever practicable. 

Crossing the Railway Track 

11.7.50  The  Contractor  shall not cross or convey constructional plant and/or 

materials across or along any railway track unless special arrangements 
have been made, and specific written approval has been given, by 
Network Rail.   Where public rights of way exist over occupation and/or 
accommodation level crossings and/or bridges, the Contractor  shall only 
use such crossings in the way that they are intended to be used by the 
public, unless specific written approval has been given by Network Rail.   

11.7.51  Only in exceptional circumstances will the provision of a temporary level 

crossing be permitted over any operational railway track.  If Network Rail is 
prepared to accept the provision of a level crossing required for 
constructional traffic over any railway track, time must be allowed to 
enable the approval of HM Railway Inspectorate to be obtained in addition 
to the period of notice required by Network Rail for making the necessary 
arrangements and carrying out the work. 

Safety Personnel 

11.7.52  The Railway industry has an established regime of safety supervision 

when work is undertaken on or about the tracks which may involve Look-
outs, Hand-signallers and a CoSS (Controller of Site Safety) amongst 
others.  Only competent and certificated personnel may undertake these 
duties.  Network Rail may require these and other safety personnel to be 
appointed for the control of trains, the protection of the Contractor's 
personnel, and to ensure the safety of the rail traffic, other staff, property 
and others during the progress of the works. 

Emergency Action 

11.7.53  The Contractor shall prepare an emergency procedure which must include 

the method of stopping trains in the event of an incident that could affect 
the safety of trains and/or persons and, in the case of an electrified line, 
how to arrange to have the current switched off in the event of an 
emergency.  This procedure shall be accepted in writing by Network Rail 
before work starts. 

11.7.54  The  Contractor  shall ensure that his personnel are fully conversant with 

this  Procedure, and understand it.  Auditable checks shall be undertaken 
at intervals agreed with the Network Rail to monitor this understanding. 

Timing of Work On or About Railway Tracks 
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[bookmark: 61]11.7.55  Work shall only commence on or about the tracks when agreed to and 

authorised in writing by Network Rail.   Any work which, in the opinion of 
Network Rail, requires a possession, isolation and/or speed restriction 
shall be carried out on dates and at times agreed in writing by Network 
Rail.  Such speed restrictions, possessions and isolations are regulated to 
minimise delays to railway traffic and may, therefore, require working 
outside the Contractor's normal working hours. 

Confirmation of Possession, etc of the Railway Lines 

11.7.56  If the Contractor’s programme for The Works has been accepted by 

Network Rail, and consent has been given to the proposed method of 
carrying out The Works, the Contractor  shall, in all cases, submit written 
notice to Network Rail confirming any speed restrictions, possessions or 
isolation requirements prior to the period of notice laid down in the contract 
in advance of the proposed commencement of Work on or near the railway 
lines. 

Rail Traffic During a Possession or Isolation 

11.7.57  During a possession and/or isolation, the Contractor  shall allow for 

engineers, trains and/or on-track machines to be passed through the work 
site by prior arrangement.   This will necessitate the temporary clearance 
of the railway track and cessation of those activities that could affect their 
passage or the safety of personnel on or about the tracks. 

Cancellation of Speed Restriction, Possession and/or Isolation 

11.7.58  Network Rail may need to cancel or alter dates and times of any agreed 

speed restrictions, possessions and/or isolation at short notice if this 
proves necessary because of any emergency situation, but in such an 
event alternative arrangements will be made as soon as the situation 
permits. 

Working Methods Near Railway Track 

11.7.59  Unless agreed in writing by Network Rail, no construction plant of any kind 

shall be used, and/or materials placed, stacked and/or handled in such a 
manner that, in the event of mishandling and/or failure, such plant and/or 
materials could fall foul of a vertical plan 3.0 metres from the nearest edge 
of the nearest rail on which trains may run or on a station platform within 
3.0  metres of the platform edge (subject to provisions when working near 
overhead line equipment).   The Contractor shall submit details (including 
drawings) of the proposed method of using Constructional Plant and the 
stacking and/or handling of materials on or about the track when required. 
In this event, such Work shall not begin until any required safety measures 
have been carried out to the satisfaction of Network Rail. 

Notification of Toxic Substances on Site 
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[bookmark: 62]11.7.60  Toxic substances, as defined in the Health and Safety Executive Guidance 

 Note EH40, shall not be brought on or about the railway without the prior 
 written consent of Network Rail.  If any unforeseen toxic substance is 
 encountered or discovered on site during the progress of the work, the 
 Contractor  shall firstly secure the working area where these are 
discovered and then immediately submit the proposed method of 
operation and the precautions to be taken, including handling, disposal 
and/or re-use, to Network Rail before continuing any work affected by the 
discovery. 

Notifications of Accidents to Network Rail 

11.7.61  Notwithstanding the statutory requirements of the Health and Safety at 

Work etc Act 1974, the Contractor shall immediately report to Network Rail 
all accidents and occurrences causing damage to property or potentially 
affecting the safe working of the railway, and all injuries (other than of a 
trivial nature), reportable diseases and work-linked injuries, and any 
dangerous occurrences  as defined in the `Reporting of Injuries, Diseases 
and Dangerous Occurrences Regulations 1985' and, as applicable, those 
accidents cited in the `Railways (Notices of Accidents) Order 1986' when 
these occur on the operational railway.  Details of all such occurrences 
shall be recorded on the appropriate form and a copy sent to Network Rail 
within 24 hours of any such occurrence.   All injuries to the Contractor's 
personnel (including minor injuries which the Department of Health and/or 
the Department of Social Security may specify) shall be reported when 
working on the non-operational railway and a copy of the report sent to 
Network Rail.  Network Rail will advise the Contractor as to those parts of 
the site which are operational and those which are non-operational. 

11.7.62  Network Rail may require Contractor's personnel to undergo a medical 

examination before returning to work after a prolonged illness, serious 
injury or accident to establish their fitness for work. 

Advertisements 

11.7.63  The Contractor shall not permit any advertisements to be displayed on or 

above railway property without the prior consent of Network Rail. 

Services 

11.7.64  The degree of protection provided to Services on or about the railway can 

vary.  The  Contractor  shall not interfere with any Services unless 
authorised by Network Rail, except where shown on the contract drawings 
to be altered by the Contractor.  Should any unknown or unexpected 
Service be uncovered on railway property during the work, the Contractor 
shall establish ownership, inform Network Rail and the owner of the 
service, and take appropriate precautions for protection.  The Contractor 
shall uphold, maintain and keep in working order in its existing location any 
Service not diverted. 
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[bookmark: 63]Arrangements to Provide Protection to Railway Equipment 

11.7.65  The  Contractor  shall provide, maintain and remove on  completion of The 

Works all necessary protection to prevent damage to the tracks, track 
ballast, signal and telecommunication equipment, and all other railway 
equipment during the execution of The Works. 

Electrified Railways 

11.7.66  The  Contractor's attention is drawn to the presence in some areas of 

electric traction equipment which may be either overhead line equipment 
above the track and/or third or fourth conductor rail at track level.  Either 
system carries a potentially lethal electric current and proximity to this 
equipment can cause death or severe injury.  The Contractor shall obtain 
warning notices to Network Rail's specification and shall erect these in 
prominent positions approved by Network Rail.  The Contractor  shall 
ensure that his personnel observe such warnings, together with any other 
instructions as may be included in the current Track Safety Handbook 
GO/RT 3170 or any later replacement thereof.  A poster explaining 
methods of resuscitation shall be erected and maintained in a prominent 
position at the place of work.  The Contractor  shall fully comply with any 
requirements of Network Rail as to the earthing and bonding (or electrical 
segregation) of metal work and foil covered sheet materials. 

11.7.67  Overhead line equipment is charged at high voltage and shall be 

considered live at all times, and the Contractor shall observe the following 
precautions: 

• Work shall not be carried out, cranes or other plant erected,

operated and/or dismantled, or materials stored within the
prohibited space, which is that space within a radius of 2.75 metres
of the live overhead equipment together with anywhere vertically
above this space.  The figure of 2.75 metres used in determining
the prohibited space shall be increased by the length of any tool,
equipment and/or material being handled.  However, work on the
railway track, platforms, walkways and the like below the overhead
equipment is permitted without special precautions provided that
tools, equipment and/or  materials are not at any times raised above
head height.

• Portable ladders used in the vicinity of the live overhead equipment

shall be wood or other non-conducting material and shall not be
metal reinforced nor contain any metal or other electrically
conductive material.   Even ladders without reinforcement can lead
to serious electrical shocks if allowed to come close to live
overhead equipment ,and therefore special precautions shall be
taken by the Contractor  to ensure that the ladder cannot slip and
encroach into the prohibited space.

• Any disturbance of, or attachment to, any equipment forming part of

the electric traction system shall only be carried out by Network Rail
or on their behalf.
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Work Area and the Live Overhead Line  Equipment.  Erection and
removal of screening and/or platforms shall be carried out under the
protection of isolation arrangements.  Where such screening and
platforms are erected, Network Rail may agree to work being
carried out without isolation arrangements.

• Isolation and Earthing of the Overhead Line Equipment.  The

Overhead Line Equipment will not be made ‘live’ whilst the isolation
arrangements are in being.  No work shall begin or personnel be
allowed in the prohibited space unless or until isolation
arrangements have been made.

11.7.68  A third or fourth conductor rail and associated electrical equipment shall be 

considered live at all times.  Work in the vicinity may involve the provision 
of special protection or alterations to the equipment.   All  these shall be 
provided or carried out by or on behalf of Network Rail.  Alternatively, 
Network Rail may isolate a length of third or fourth conductor rail and such 
other electrical equipment as considered necessary and implement 
isolation arrangements.  No work shall commence or personnel allowed to 
be exposed to risk from the third or fourth conductor rail or associated 
electrical equipment until isolation arrangements have been made. 

Stability of Track 

11.7.69  Excavations near any railway track and/or  structure shall not commence 

until all measures required to maintain the stability of the track and/or 
structure have been completed and Network Rail have indicated that there 
is no further objection to the Contractor  proceeding with the excavation 
work.    Refer to the section above titled ‘Temporary Works’ for further 
guidance. 

Interference with Drains and Watercourses 

11.7.70  Any springs, water courses or drains which may be interfered with or cut 

through shall be preserved and pipes and other means be provided so as 
not  to stop or diminish their present flow.  Should any drain or spring 
appear and/or be uncovered, adequate measures shall be provided to 
convey the water and soil therefrom to a suitable outlet, and every 
reasonable precaution taken to protect the railway infrastructure from harm 
as a consequence of the work.  The Contractor shall not ,without the prior 
written approval of Network Rail, make temporary or permanent 
connections to any mains, drains, pipes, watercourses or other services. 
The  Contractor  shall not discharge any pollutant into any spring, water 
course, drain or other pipe, but if such discharge occurs he shall inform 
Network Rail and the appropriate authorities  by the quickest practical 
means. 

Flooding or Pollution 
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Network Rail, to prevent water, mud or other substances flooding or 
polluting the property or equipment of the railway. 

Environmental Policy 

11.7.72  The Contractor shall comply with those specific provisions of the Network 

Rail Environmental Policy and Management System that have been drawn 
to his attention. 

Clearance of Railway Infrastructure, Land and Property 

11.7.73  The  Contractor  shall not leave his rubbish on railway infrastructure, land 

and property and shall, subject to the approval of Network Rail, clear away 
and remove all Contractor's equipment, surplus materials and temporary 
works as and when, in the opinion of Network Rail, these cease to be 
required for the works. 

Damage to Railway Infrastructure, Land and Property 

11.7.74  All damage or defects or disturbance caused to railway infrastructure land 

and property as a result of the works (whether occurring during the works 
themselves or during the Maintenance Period) shall be made good by the 
Contractor as soon as possible to the satisfaction of Network Rail. 

Contractor Not Relieved of Obligations 

11.7.75  Compliance with the above requirements shall not relieve the Contractor of 

any of his obligations under the contract. 

Additional Requirements 

11.7.76  The  Contractor  shall be responsible for agreeing all methods of working 

with Network Rail and for complying with any Network Rail requirements, 
whether specified in this document or not.  The Contractor  shall be 
responsible for meeting all Network Rail’s costs in connection with The 
Works. 

11.8 

VIRGIN MEDIA 

11.8.1 

In these Special Requirements, the following terms have the meanings 
assigned to them:  
‘Company’ means Virgin Media. 
‘Company Representative’ means the staff of Virgin Media or its 
Authorised Representatives and Agents. 
‘Apparatus’ means all surface or sub-surface equipment and plant, 
including any associated cabling and/or ducting and associated access 
chambers owned, leased or rented by Virgin Media. 
‘Promoting Authority’ means the principal who has the power to undertake 
the proposed works and who has exchanged notices with the Company. 
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the right to agree changes in design and/or costs that the Company may 
require. 
‘Contractor’ means the company engaged in executing the works on 
behalf of the Promoting Authority. 
 

11.8.2 

These Special Requirements only apply to works where the following 
conditions have been met: 
a)  The scheme comprises ‘Major Highway Works’ within the meaning of 
section 8 (3) of The New Roads and Street Works Act 1991. 
b)  The Promoting Authority has agreed with the Company in relation to 
the necessary diversionary works: 
A detailed specification;  
A detailed estimate; 
Time slots and notice periods; and 
A provisional programme for the works. 
c) The Promoting Authority has given the Company formal notice of their 
intention to execute the works. 
d) The Promoting Authority has appointed an Engineer. 
 

11.8.3 

Before commencing any work, or moving heavy plant or equipment over 
any portion of the site, the Contractor  shall confirm details of the 
Apparatus, owned, leased or rented by the Company, within the site with 
the Company Representative, who can be contacted at the following point: 
Address: National Plant Enquiries Team 
Unit1/1A Courtauld Rd 
Basildon, Essex 
SS13 1ND 
 

 

 

11.8.4 

Where such details show the works or the movement of  plant or 
equipment may endanger the Apparatus, the Contractor  shall give the 
Company Representative at least 14 calendar days written notice of the 
date on which it is intended to commence such work or the movement of 
plant and equipment. In these cases, the presence of any sub-surface 
Apparatus shall be indicated by suitable markers to be supplied and 
placed by the Contractor  under the supervision of a Company 
Representative.  The Contractor  shall ensure that all Apparatus, 
particularly surface running cabling, is adequately protected from damage 
and such protective measures shall be approved by the Company 
Representative and the Engineer. 

 
11.8.5 

In the event of a marker being disturbed for any reason, it shall not be 
placed other than in the exact position and to its former depth unless the 
repositioning is carried out at the direction and under the supervision of a 
Company Representative. 

 
11.8.6 

The Contractor shall take particular care in relation to the protection of all 
Apparatus, where such Apparatus includes the presence within the site of 
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[bookmark: 67]optical fibre and/or co-axial cabling.  The Contractor shall particularly note 
that damage to such Apparatus is extremely disruptive to the Company 
network and costly to reinstate. 

11.8.7 

The Company has a statutory duty to supply telephony services to its 
customers, including the emergency ‘999’ telephone service.  Each time 
the  Contractor damages the Company’s Apparatus and interrupts supply, 
the Company’s customers are seriously inconvenienced and left without 
the emergency ‘999’ service.  The Company will seek to recover all costs 
incurred in effecting repairs to apparatus damaged by the Contractor.  

11.8.8 

The  Contractor  shall make every effort to avoid the disturbance of 
Apparatus more than is absolutely necessary for the completion of the 
works in accordance with the contract. 

11.8.9 

When excavating around, moving or backfilling around Apparatus, the 
Company Representative shall be given adequate notice, which shall not 
be less than 3 calendar days, of the Contractor’s intentions in order that 
the Company Representative may supervise the works.  The Contractor 
shall note that the guideline depth of cover for Apparatus and ducts is as 
follows: 

a) In carriageways: 450mm or 600mm; or
b) In footways: 250mm or 350mm.

11.8.10   The Contractor shall be aware that depth of cover can vary due to specific 

site conditions and safe digging practice shall always be observed.  All 
excavation adjacent to Apparatus shall be carried out by hand until the 
exact extent and/or location of Apparatus is known.  Mechanical borers 
and/or excavation shall not be used within 1.00 metres of Apparatus 
without the supervisory presence of a Company Representative.  To 
prevent any movement of Apparatus during excavation, complete 
shuttering shall be used as directed by the Engineer if: 
a) Excavation is deeper than the depth of cover of adjacent Apparatus;
b) Excavation is within 1.0m of Apparatus in stable soil;
c) Excavation is within 5.0m of Apparatus in unstable soil; or
d) If, for the completion of the works, the Contractor intends using any of
the following: 

(i) Pile driving equipment within 100 metres of Apparatus; 
(ii) Explosives within 200metres of Apparatus; or 
(iii) Laser equipment within 10.0 metres of Apparatus. 

11.8.11  The  Contractor  shall advise the Company Representative, giving at least 

14 calendar days written notice, in order than any special protective 
measures for the Apparatus affected may be arranged. 

11.8.12  Where the standard depth of cover cannot be maintained, the Contractor 

shall carry out the instructions of the Engineer for the protection of 
Apparatus and such actions that follow from the Engineers instruction shall 
be supervised by a Company Representative. 
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[bookmark: 68]11.8.13  All Company manholes, joint boxes and/or other access points and 

chambers within and/or adjacent to the site shall be kept clear and 
unobstructed.  Access for vehicles, winches, cable, drums and/or any 
further equipment required by the Company for the maintenance of its 
Apparatus shall be maintained at all reasonable times.  The Contractor 
shall particularly note that footway chambers are not specified to withstand 
carriageway loadings.  Where such chambers are likely to be placed at 
risk, either temporarily or permanently, from the movement of plant and/or 
equipment on the site, they shall be adequately protected and/or 
demolished and rebuilt under the supervision of a Company 
Representative. 

11.8.14  Covers to chambers and/or Apparatus shall only be lifted by means of 

appropriate keys and under the direct supervision of the Company 
Representative.  No employee of the Contractor  or any Subcontractor 
employed by the Contractor  shall enter any chamber and/or Apparatus 
unless under supervision of the Company Representative.  In any case 
covers shall not be lifted before the Company required mandatory gas 
check has been carried out in the presence of the Company 
Representative, and such check has show it to be safe to enter the 
chamber and/or Apparatus. 

11.8.15  In the event of any damage whatsoever to Apparatus, the Contractor shall 

immediately inform the Engineer and report the occurrence to the 
Company on telephone number 

 – option 2. 

11.8.16  The above requirements shall not relieve the Contractor  of any of his 

obligations under the contract. 

11.9 

TRANSPORT FOR LONDON TRAFFIC DIRECTORATE (TD) 

11.9.1 

The  Contractor  shall report any suspected faults with Automatic Traffic 
Signals (ATS), including the attached box signs, immediately to TfL 
Performance & Maintenance Fault Control Centre (FCC) or the out of hours 
fault control centre in the London Streets Traffic Control Centre (LSTCC). 
The faults would include out of alignment signal heads, lamps out, etc. 
Where signals are all out, the fault shall be reported to FCC  and  LSTCC.  
The LSTCC will make a decision to implement traffic management to 
reduce danger for the road or footway user.  If a fault is a result of a road 
traffic incident, every attempt shall be made to obtain the details of the 
party/parties involved in the incident and provide these details to FCC or 
the out of hours control centre. 

11.9.2 

Where damage to any other TD equipment, including CCTV equipment, 
over-height vehicle detection (OVD), safety cameras and variable message 
signs is observed or identified, the Contractor shall report the incident to the 
Police and provide details to FCC or the out of hours control centre.   
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Where emergency traffic management is required following an ATS failure 
(all out or where signal poles are damaged and causing a danger to the 
public), it shall be provided by the Contractor at the request of the LSTCC.   

11.9.4 

Where third-party damage is caused to detector loops in the road surface, 
and/or cables are observed to be damaged, it shall be reported to FCC with 
details of the party responsible if they are available. 

11.9.5 

When the Contractor  is undertaking Tasks, he shall provide TD with an 
absolute minimum of three working days’ notice of a request to arrange the 
switching out of ATS for works, except in the case of Emergency works. 
Where minor modifications are required to traffic signals to accommodate 
scheme works, the notice required will depend on the scope of works.  As 
such, early contact with TD to discuss the scope shall be considered to 
avoid delay in delivery.  The Contractor  will incur the costs for abortive 
visits by traffic signal engineers to carry out any such works described 
above. 

11.9.6 

Footway renewal schemes and works on kerbs carried out by the 
Contractor shall take account of existing under-kerb ducting that has been 
fitted to allow the connection of inductive loop vehicle detectors, and slot-
cuts to the ATS controller, safety cameras, traffic management cameras 
and OVD equipment.  Where these are removed in error by the Contractor, 
he shall replace them within 7 calendar days to allow resumption of service 
for the detection loop. 

11.9.7 

The re-instatement of any loop detection destroyed as part of highway 
resurfacing, footway renewal or kerb works carried out by the Contractor or 
his Subcontractor shall be organised and paid  for by the Contractor  to 
current TD standards.  Where the re-cut loop does not pass the testing and 
inspection requirements of TD’s standard, it shall be the responsibility of 
the Contractor to ensure, within 24 hours, that the standards are complied 
with. 

11.9.8 

Where poles-in-barrels have been deployed, the Contractor shall only move 
the signal equipment within the prescribed distances identified on the 
poles-in-barrels authorisation letter, and ideally after first agreeing the move 
with a member of TD.  Any requirement to move the poles-in-barrels 
beyond those prescribed distances shall be approved by TD.  During poles-
in-barrels work, all signals and signal cables shall be signed and guarded in 
accordance with the Code of Practice for Safety at Street Works and Road 
Works for streetworks and the Traffic Signs Manual Chapter 8. 

11.9.9 

Works programmes for highway resurfacing shall be made available to the 
appointed TD staff member as soon as possible.  TD shall be included as a 
stakeholder in all initial consultations at the planning stage of all projects. 
This is with a view to ensure that services provided by TD are disconnected 
correctly and to ensure the correct reinstatement of any detection loops or 

69 



[bookmark: 70]other traffic management equipment that may be damaged by resurfacing 
works.  

11.10 

THAMES WATER 

11.10.1  In these Special Requirements the following terms shall have the 

meanings assigned to them: 
(a)  'Company' means Thames Water Utilities Ltd or its successors and 
assigns. 
(b)  'Company Representative' means the Chief Civil Engineer of the said 
'Company' defined at 1(a) of this Special Requirement or other duly 
Authorised Engineer Representative and/or Agent appointed for the time 
being to act on behalf of the said 'Company'. 
(c)  'Mains and Sewers' means any surface or sub-surface pipeline or 
construction together with any associated apparatus, appliance, access 
covers, manholes, shafts and/or chambers thereto owned, leased or 
rented by the said 'Company' defined at 1 (a) of this Special Requirement. 

11.10.2  Before commencing any work or moving heavy plant or equipment over 

any portion of the site, the Contractor shall confirm the details and location 
of any Mains and Sewers with the Company Representative, who can be 
contacted at the following point: 

Thames Water Utilities Ltd 
Asset Data Enquiries (Utilities), 
Blake House, 
Manor Farm Road, 
Reading, 
RG2 0JN 

 

Contacts:  

 

11.10.3  Where such details show that the works or the movement of plant or 

equipment may endanger any Mains and Sewers, the Contractor shall give 
the Company Representative at least 7 calendar days written notice of the 
date on which it is intended to commence such works or the movement of 
plant and equipment in order that the position of any Mains and Sewers (to 
be ascertained by hand dug trial holes) can be indicated by markers to be 
supplied by the Company and placed by the Contractor  under the 
supervision of the Company Representative.  The Contractor shall ensure 
that all Mains and Sewers, are adequately protected from damage to the 
satisfaction of the Company Representative. 

11.10.4  In the event of a Company marker being disturbed for any reason, it shall 

not be replaced other than in the exact position and to its former depth 
unless the repositioning is carried out at the direction and under the 
supervision of the Company Representative. 
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11.10.5  All excavation adjacent to Mains and Sewers shall be carried out by hand 

until the exact extent and/or location of Mains and Sewers is known.  
Mechanical borers and/or excavators shall not be used within 3.0m of 
Mains and Sewers without the presence of the Company Representative.  
To prevent any movement of Mains and Sewers during excavation, 
complete shuttering shall be used as directed by the Overseeing 
Organisation if:- 

 

(a) 

Excavation is deeper than the depth of cover of adjacent Mains 

and Sewers. 

 

(b) 

Excavation is within 3.0m of Mains and Sewers in stable soil. 

 

(c) 

Excavation is within 6.0m of Mains and Sewers in unstable soil. 

 

11.10.6  If, for the completion of the works, the Contractor intends using any of the     

following:- 

 

(i) 

Pile driving equipment within 15.0m of Mains and Sewers; 

 

(ii) 

Explosives within 200m of Mains and Sewers; or 

(iii) 

Any hot work such as welding and the like within 6.0m of any 
Mains and Sewers 

 

then the Contractor  shall advise the Company Representative, giving at 
least 7 calendar days written notice, in order that any special protective 
measures for the Mains and Sewers affected may be arranged. 

 
11.10.7  Material of any kind whatsoever comprising part of Mains and Sewers, 

manholes, shafts, thrust blocks or any other construction shall not be cut 
away without the prior written approval of the Company Representative. 

 
11.10.8  Any temporary roads or access routes within 5.0m of Mains and Sewers 

shall be provided with a load bearing surface to the satisfaction of the 
Company Representative. 

 
11.10.9  The Contractor or any Subcontractor employed by him shall not stack, pile 

and/or store materials of any kind or erect temporary structures and/or 
notice boards of any sort within 5.0m of any Mains and Sewers. 

 
11.10.10 All Mains and Sewers, especially manholes, shafts and access points 

and/or chambers within the site, shall be kept clear and unobstructed.  A 
minimum 3.0m access sufficient for heavy vehicles and/or any further plant 
and equipment required by the Company for the maintenance of its Mains 
and Sewers, shall be maintained to and around the centre of any 
Company manholes shafts chambers and or other access points and the 
Company Representative shall be given access to all Mains and Sewers 
when required at all reasonable times. 

 
11.10.11 The covers to Mains and Sewers, particularly manholes, shafts and 

access points and/or chambers shall only be lifted under the direct 
supervision of the Company Representative.  Employees of the Contractor 
or of any Subcontractor employed by the Contractor shall NOT enter any 
Mains and Sewers, manholes, shafts, access points and/or chambers 
unless under the supervision of the Company Representative and in any 
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[bookmark: 72]case  not before any safety checks required by the Company 
Representative have been carried out and such checks have shown it to 
be safe to enter the Mains and Sewers.  

11.10.12 In the event of any damage whatsoever to Mains and Sewers, the 

Contractor  shall immediately inform the Employer  and report the 
occurrence immediately by contacting the Company Representative. 

11.10.13 The Contractor and/or any Subcontractor employed by the Contractor shall 

take all necessary precautions to ensure that any Mains and Sewers are 
fully protected from any accidental falls or flows of liquids and/or materials, 
which by themselves or in combination with any existing materials and/or 
liquids could cause or aggravate pollution, create poisonous substances 
and/or toxic fumes, or react with sewer contents to cause toxic substances 
or fumes and/or could cause harm to persons or property and/or impede 
any operations of the Company. 

11.10.14 The Contractor and/or any Subcontractor employed by the Contractor shall 

not discharge, nor cause to be discharged, any water or other liquid or tip 
any condemned or surplus material or waste of any kind whatsoever into 
Mains and Sewers nor abstract, extract and/or draw water from any Mains 
and Sewers without the written permission of the Company 
Representative. 

11.10.15 The Contractor shall particularly note that the Sewer system can be liable 

to 'surcharge' in certain circumstances, and under these conditions is 
liable to bursting. Stringent safety precautions as directed by the Company 
Representative shall be applied in such conditions. 

Emergency Action 

11.10.16 The following actions shall be taken by the Contractor  in the event of a 

burst to any of the Mains and Sewers:- 

(a) 

IMMEDIATELY inform the Company, the Employer  and (if 

required) the Emergency services in that order. 
(b) 

Secure the area from the approach of traffic and/or the general 

public. 
(c) 

Render every assistance to the Emergency Services and/or the 

Company as shall be requested for the purposes of mitigating damage 
arising from the leak and/or for the purposes of securing public safety. 
(d) 

With regard to landslope and any apparent flow direction of any 

leaking sewerage or water, construct, if possible and as necessary, 
dams and/or bunds with earth and/or board to prevent flows inundating 
any adjacent properties, ditches, streams ,drains, manholes or other 
such water courses and ducts. 

11.10.17 Compliance with the above requirements shall not relieve the Contractor of 

any of his obligations under the contract. 
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[bookmark: 74]may supervise the works.  The Contractor shall note that the normal depth 
of cover for Apparatus and ducts is as follows:- 

 

(a)  In carriageways - 600mm, which is to be maintained. 

 

(b)  In footways - 450mm, which is to be maintained. 

 
11.11.7  Where the 600/450mm depth of cover cannot be maintained, the 

Contractor  shall carry out the instructions of the Employer  for the 
protection of Apparatus and such actions that follow from the Employer's 
instruction shall be supervised by a Company Representative.  Where the 
required depth of cover cannot be maintained over cabling, such cables as 
are affected shall be enclosed and protected in UPVC duct to be supplied 
by the Company as directed by the Company Representative. 

 
11.11.8  With regard to excavation in the vicinity of Apparatus and ducts, the 

Contractor shall have particular regard to the possibility of reduced cover 
and the encountering of Apparatus and ducts at depths of cover less than 
that given at a) and b) above. 

11.11.9  All excavation adjacent to Apparatus shall be carried out by hand until the 

exact extent and/or location of Apparatus is known.  Mechanical borers 
and/or excavators shall not be used within 1.0m of Apparatus without the 
supervisory presence of a Company Representative.  To prevent any 
movement of Apparatus during excavation, complete shuttering shall be 
used as directed by the Employer if:- 
(a)  Excavation is deeper than the depth of cover of adjacent Apparatus. 

 

(b)  Excavation is within 1.0m of Apparatus in stable soil. 

 

(c)  Excavation is within 5.0m of Apparatus in unstable soil. 

 
11.11.10 If, for the completion of the works, the Contractor intends using any of the 

following:- 

 

(i)  Pile driving equipment within 10.0m of Apparatus; 

 

(ii)  Explosives within 20.0m of Apparatus; or 

 

(iii)  Laser equipment within 10.0m of Apparatus 

 

then the  Contractor  shall advise the Company Representative, giving at 
least 7 calendar days written notice, in order that any special protective 
measures for the Apparatus affected may be arranged. 

 
11.11.11 All Company manholes, joint boxes and/or other access points and 

chambers within the site shall be kept clear and unobstructed.  Access for 
vehicles, winches, cable drums and/or any further equipment required by 
the Company for the maintenance of its Apparatus, shall be maintained at 
all reasonable times.  The Contractor  shall particularly note that footway 
type jointing chambers are not specified for carriageway loadings and will 
need to be adequately protected and/or demolished and rebuilt under the 
supervision of a Company Representative where such chambers are likely 
to be placed at risk, either temporarily or permanently, from the movement 
of plant and/or equipment on the site. 

 
11.11.12 The covers to Company chambers and/or Apparatus shall only be lifted by 

means of appropriate keys obtained from the Company Representative 
and under the direct supervision of the Company Representative.  No 
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[bookmark: 75]employee of the Contractor  or of any Subcontractor employed by the 
Contractor  shall enter any chamber and/or Apparatus of the Company 
unless under the supervision of the Company Representative and in any 
case not before the mandatory gas check has been carried out in the 
presence of the Company Representative and such checks have shown it 
to be safe to enter the Chamber and/or Apparatus.  The Company 
Representative shall be given reasonable access to all Apparatus and 
chambers when required. 

 
11.11.13 In the event of any damage whatsoever to any Apparatus, the Contractor 

shall immediately inform the Employer  and report the occurrence by 
contacting the Company as follows:- 

 

Telephone:  DIAL 100 and ask operator for 'FREEPHONE  Dial before 
you Dig'. 

 
11.11.14 Compliance with the above requirements shall not relieve the Contractor of 

any of his obligations under the contract. 

 

11.12 

ENVIRONMENT AGENCY 

 
11.12.1  The  Contractor  shall obtain all consents and permits for works regulated 

by the Environment Agency (EA) in respect of environmental protection, 
including managing the irsk of flooding, preventing pollution, managing 
waste, contaminated land and water quality.  The Contractor shall observe 
and comply with the conditions which apply to consents and permits and 
with guidance issued by the EA. 

 
11.12.2  The  Contractor  shall report any pollution incidents to the EA by 

telephoning 0800 807060.  This is a 24/7 hotline. 

 

11.12.3  The  Contractor  shall comply with any Memoranda of Understanding 

between the Employer  and the EA in respect of works on the relevant 
Employer network. 
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