

---

SECTION 2

DAYWORK AND CONTINGENCIES

**DAYWORK AND CONTINGENCIES**  
**Islington Town Hall Auditorium**  
**Refurbishment**  
**PROVISIONAL**

**Dayworks before Practical Completion**

Allow for following hours for dayworks at daywork rates in accordance with Clause A55

Craftsmen	█	hrs		
Labourer	█	hrs		

Allow profit and overheads on the following net costs of materials and plant used in dayworks

Materials			█	00
Profit		%		
Plant			█	00
Profit		%		

**Dayworks after Practical Completion**

Allow for following hours for dayworks at daywork rates in accordance with Clause A55

Craftsmen	█	hrs		
Labourer	█	hrs		

Allow profit and overheads on the following net costs of materials and plant used in dayworks

Materials			█	00
Profit		%		
Plant			█	00
Profit		%		

**Contingencies**

Allow Provisional Sum for Contingencies

█	00
---	----

**DAYWORK & CONTINGENCIES TO MAIN SUMMARY**

£	
---	--