

TRADE PACKAGE TP-02 [DOWNTAKINGS/ ALTERATIONS] V1.0

CA5150111_Phase 3 Depot Project - Glenrothes

V_1.0	Release:
27/01/12	First drafted date:
CL/ NW	Author:
CL/NW	Checked:
Preliminary	Status:
CA5150111_8.2.13_TP-02	Document Number:

Document History

<u>Document Location</u> - The source of this document is on Property Services network in location: N:\Client\Corporate\Glenrothes\10073300 - Bankhead Facility\5150111 - Adaptation & Fit Warehouse Space\Docs\08 Pre-Contract\8.2 Design team\8.2.1 CA\8.2.13 Specification Doc's

Revision History

Revision date	Previous revision date	Summary of Changes	Ву	Checked
27/01/12	1.0	Preliminary Issue	CL/NW	CL/NW

<u>Distribution</u> - This document has been distributed to:

Name	Title	Date of Issue	Version
JL	Project Manager		1.0
BB, CW, PQ, JG	Cost Team		1.0
PP, SK, JC, IS, RH	Design Team		1.0
CA, PG	Senior Manager/ Project Client Rep		1.0

CA5150111 - Bankhead Ph3

TP-03_DOWNTAKINGS_v1.0.doc/ Specification

	T	
		-
		-

<u>Approvals</u> - This document requires the following approvals (signed approval forms are filed in the Management section of the project file):

Name	Title	Signature	Date of Issue	Version
TBC				
TBC				