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[bookmark: 1]Invitation to tender 

Specification 

The Mayor’s London Violence Against Women Strategy   
 
Introduction 
 
1.1 

The Greater London Authority (GLA) is a unique form of strategic citywide 

government for London. It is made up of a directly elected Mayor - the Mayor 
of London - and a separately elected London Assembly.  

 
1.2 

The GLA Group comprises the GLA, London Fire and Emergency Planning 

Authority (LFEPA), the London Development Agency (LDA), Transport for 
London (TFL), and the Metropolitan Police Authority (MPA), which oversees the 
Metropolitan Police Service (MPS). The Mayor sets budgets for these bodies. 

 
1.3 

The Mayor also has specific powers to direct TfL, the LDA and LFEPA and will 
chair the MPA from October 2008.

 
1.4 

The Assembly scrutinises the Mayor's activities, questioning the Mayor about his 
decisions. The Assembly is also able to investigate other issues of importance to 
Londoners, publish its findings and recommendations, and make proposals to 
the Mayor. 

 
1.5 

The authority is based at City Hall, The Queen’s Walk, London SE1 2AA. 

 
1.6 

A key part of the Mayor’s agenda for London is to lead the fight against crime 
and improve public safety. One of the ways he is achieving this is by prioritising 
community safety, particularly violent crime, because it is these crimes that are 
causing the greatest harm to our communities.   

 
1.7 

To help achieve this the Mayor would like to develop and implement an 
integrated violence against women strategy for London. This strategy will 
address wider forms of gender-based violence in London for women and girls 
(under the age of 18) including rape, domestic violence, forced marriage, 
stalking, sexual exploitation, prostitution and trafficking, female genital 
mutilation (FGM), other forms of female mutilation including breast ironing and 
crimes in the name of honour. We are looking to appoint a person / persons / 
organisation to develop and write this strategy. 

 
1.8 

The GLA Community Safety team will be responsible for the procurement and 
management of this contract. 

 
2 

Background and Scope 

 
2.1 

In 2001 the GLA launched the first London Domestic Violence Strategy, which 
set out a vision for addressing domestic violence in London. Its objective was to 
create a consistent and quality response across London to domestic violence and 
for agencies to work together to address domestic violence more effectively. 
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Building on the success of the first Strategy, the second London Domestic 
Violence Strategy was launched in November 2005.  

 
2.3 

These strategies have championed many improvements to domestic violence 
services in London which have led to: 

 

•  A reduction in domestic violence murders 

•  An increase in Independent Domestic Violence Advocacy services (IDVA) 

•  Expansion of services that enable ‘abused women’ to stay safely in their homes 

•  An increase in community-based children’s services    

•  Improving provisions for abused women from disadvantaged groups 

 
2.4 

In 2008 Boris Johnson was elected Mayor of London. To deliver his manifesto 

commitments the new Mayor wants to continue this momentum of improvement 
and to expand the remit of the current domestic violence strategy to include 
wider forms of violence against women.  

 
2.5 

Unlike the first two strategies, this new strategy will address rape, domestic 
violence, forced marriage, stalking, sexual exploitation, prostitution and 
trafficking, FGM and other forms of female mutilation including breast ironing 
and crimes in the name of honour.  
 

3 

Overall contract output 

 
3.1 

The principal output from this contract is a London Violence Against Women 
Strategy. The Strategy should identify the evidence and issues and then a set of 
realistic priorities for London, that are agreed by stakeholders and key delivery 
agencies, that will help to prevent and reduce rape, domestic violence, forced 
marriage, stalking, sexual exploitation, prostitution and trafficking, FGM and 
other forms of female mutilation including breast ironing and crimes in the name 
of honour. The strategy should also address improvements to for supporting 
victims and suggest innovative ways to ensure long term sustainable funding for 
the sector. 

 
4 Objectives 

 

 
4.1 

The objectives of this project are: 

 

•  Identify and map out the evidence for a Violence Against Women Strategy for 

London. This should detail data, the national and regional policy context, 

existing research as well as local/regional programmes and projects. 

 

•  Based on the evidence identify a set of achievable priorities for reducing the 

number of incidents of, improving the criminal justice response to, challenging 

public attitudes towards, raising awareness of and improving the victim response 
to rape, domestic violence, forced marriage, stalking, sexual expliotation, 
prostitution and trafficking, FGM and other forms of female mutilation including 
breast ironing and crimes in the name of honour. These prioirities should be 
developed in consultation with, and agreed by, the GLA Community Safety 
Team and the Deputy Mayor for Policing.  
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[bookmark: 3]•  A specific Mayoral commitment which should be covered within the Strategy 

and its implementation plan is ensuring there are 4 rape crisis services in London 

within this Mayoral electoral term. 

 

•  Identify ways of delivering and monitoring these priorities. This should focus 

wherever practicable on engagement and delivery at the local level.  

 

•  Agree the priorities, with key stakeholders including the MPS, MPA, the London 

Criminal Justice Board (London CJB), NHS, Government Office for London 

(GOL), London Boroughs, Mayor’s Refugee Advisory Panel (MRAP) and the 
voluntary and community sector. This agreement should include a commitment 
to implementation. 

 

•  Identify innovative ways to ensure long term sustainable funding for the 

priorities, especially those for the community and voluntary sector.  

 

•  Write the draft strategy; the strategy should clearly set out the agreed priorities 

and the mechanisms for implementation. The strategy should be written in plain 

English and should be in line with GLA style guidelines. 

 

•  Publish (GLA website) and consult on the draft strategy in line with best 

practice and the compact agreement; this is a 12-week public consultation 
period. Following consultation, and in discussion with the GLA Community 
Safety Team and Deputy Mayor for Policing, make the appropriate changes to 
the draft strategy ready for final publication.   

 
4.2 

The Strategy should be developed with the Mayor’s wider community safety 
priorities in mind, including tackling youth violence, as well as other Mayoral 
priorities including health, housing and immigration. The link between domestic 
violence, rape and other forms of crime is well documented, for this reason this 
strategy should also support a holistic approach to crime prevention. 

 
5 Contract 

Duration 

 

5.1 

The proposed commencement date for the services is November 2008. 

 
5.2 

The proposed contract completion date is July 2009. 

  

6 

Project Deliverables  

 
6.1 

The following bullet points set out key project deliverables and reporting 
requirements: 

 

•  Agree project action plan with GLA Community Safety Team for contract 

delivery. 

 
•  Draw up and report on the map of evidence for a Violence Against Women 

Strategy for London. 
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[bookmark: 4]•  Initial consultation with GLA Community Safety Team, Deputy Mayor for 

Policing, MPA, MPS, NHS, London CJB, GOL, London Councils and a 
representative selection of the voluntary and community sector, to draw-up an 
initial priority framework for the strategy. (The GLA Community Safety Team will 
assist in providing relevant contacts in the listed statutory sector organisations 

and some voluntary and community sector organisations.)  

 

•  Agree initial priority framework with GLA Community safety Team and Deputy 

Mayor for Policing for consultation.  

 

•  Agree priority framework with MPA, MPS, London CJB, NHS, GOL, London 

Councils and the voluntary and community sector, including mechanisms for 
delivery and monitoring delivery. 

 

•  Draft Violence Against Women draft Strategy based on the agreed priority 

framework. This should inlclude an action plan and a summary. 

 

•  Agree draft Violence Against Women Strategy with GLA Community Safety 

Team and Deputy Mayor for Policing. 

 

•  The GLA will publish (website only) draft strategy for public consultation. 

 

•  Following public consultation, agree with the GLA Community Safety Team 

appropriate changes to the Strategy and revise ready for final publication.  

 

•  GLA will publish and launch the Strategy: the contractor will be required to 

provide logistical support for the launch.  

 

•  On request, carry out a limited number of stakeholder engagement events to 

communicate the strategy to key stakeholders. These will be agreed in the 
action plan, once the contract has been awarded.  

 
6.2 

Ownership and copyright of the Strategy will remain with the GLA. 

  
7 Reporting 

requirements 

 
7.1 

There will be formal monthly meetings between the contractor and the GLA 
Community Safety Team during the lifetime of the project. This includes an 
initial project inception meeting at the beginning of the project and a project 
handover/close at the end of the contract. 

 

7.2 

In addition, it is expected that the contractor will provide weekly feedback on 
progress via email/phone or informal face-to-face meetings. An exact timetable 
of meetings will be decided at the inception meeting. 

 
7.3 

The process will be contract managed by the GLA Community Safety Team.   

 
8 

Outline Project Timetable  

 
8.1 

Outline procurement timetable 

 

 

4 



[bookmark: 5]Action  

Date 

The tender notice issued by e-mail 

27 August 08 

Proposals are required by 

22 September 08 

Tender Evaluations 

22 September – 10 October 08 

Results announced 

15 October 08 

Contract start date 

November 08 

 
8.2 

Proposed draft contract timetable 

 

Action Date 
Agree project action plan 

November 08 

Map out the evidence for a Violence 

November 08 

Against Women Strategy in London 
Initial consultation on draft priority 

December 08 

framework  
Agree priority frame work 

January 09 

Develop / write the draft strategy 

February – March 09 

Publish the draft strategy for 

April 09 

consultation 
Public consultation closes 

June 09 

Amend and prepare strategy ready 

July 09 

for final publication  

 
9 Performance 
 
9.1 

Your performance will be measured against delivery on project deliverables in 
terms of both quality and time.  

 

10 

Submission of quotes 

 
10.1  Deadline for return tender documents noon 22 September 08. 

 
10.2  Three hard copies and an electronic copy of the proposal should be provided, 

clearly marked Contract for Violence Against Women Strategy for the attention 
of:   

 

Helen Bowes (xxxxx.xxxxx@xxxxxx.xxx.xx) 
GLA 
Community Safety Team 
City Hall 
More London 

 

The Queen’s Walk 
London  
SE1 2AA 

 
10.3  Enquiries on this specification can also be made by email to 

xxxxx.xxxxx@xxxxxx.xxx.xx  by noon on 8 September 2008. A response will be 

provided by 12 September 2008.  

 

11 

Return of Tender Documents 
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[bookmark: 6]11.1  Information required from the Tenderers is detailed below. Please ensure your 

tender responds to each sub-heading separately and is set out accordingly.  

 

•  Completion of the attached pricing schedule inclusive of day rates for 

consultant/employee, cost per work element/phase (including labour fees and 

expenses). Note that there should be a fixed maximum cost for delivery against 

the specification.  

 

•  A list and CV of all the consultants or employees that will work on the project, 

their individual responsibilities and a single named lead contact.  

 

•  An outline plan showing how the contract deliverables will be delivered and 

information on the method to be used. 

 

•  Details of relevant experience, including case studies if possible, as well as 

demonstrable understanding of the policy area and community safety field 
including the different cultural / religious views around these issues. 

 

•  A schedule outlining number of staff and the time (in days) that each person will 

spend on the project. 

 

•  Demonstrable ability and commitment to deliver the contract and project 

deliverables within the timeframe set out in point 8.2. 

 

•  Details of internal quality systems. 

 

•  Details of relevant equal opportunities policies. 

 

•  Evidence of systems in place that conform to the GLA responsible procurement 

policies.  

 

•  Completed Diversity Monitoring form. 

 

•  Signed copy of the GLA’s Form of Quotation. 

 

•  Three relevant references from previous work undertaken. 

 

•  Two sets of audited accounts.  

 

 
12 Subcontractors 

 

 
12.1  If any subcontractors are proposed, this must be clearly specified, with all 

associated costs and tasks. In the event that this approach is adopted, potential 
contractors must supply full details (e.g. CVs and references) from each partner. 

 
13 Evaluation 
 
13.1  Award of the contract will be subject to a competitive tendering process and 

evaluated against the requirements outlined in this brief. The evaluation criteria 
are:  
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Evaluation Criteria  

Weightings (%) 

Strategy development abilities including 

35% 

technical ability and capacity to deliver the 
project 
Method and understanding of issues 

25% 

Price  

20% 

Track record and relevant experience 

20% 

 
13.2  The Contract will be awarded on the basis of most economically advantageous 

Tender. 

 

14 Payment 
 
14.1  Monthly payments up to a maximum of 75% of the total fixed cost, with the 

final 25% to be paid on acceptance of the final Strategy document 

 
14.2  Payment may be withheld in case of  non-completion of identified outputs / 

contract delivery.  

 
14.3  All contract variations to be agreed in writing with the GLA Community Safety 

Team prior to expenditure.   
 

15 Contract 

 

 

15.1  Any contract awarded will be governed by the contract conditions issued with 

this invitation to tender and tenderers are deemed to have accepted these 
conditions by the act of submitting their tender. The preferred consultant 
cannot assume they have been granted the contract until formal contracts are 
signed. 

 
16 GLA 

Responsibilities 

 

16.1  Access to GLA information and non-project team staff to be coordinated by the 

GLA Community Safety project team. 
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