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Term/Acronym Meaning Explanation 

AAA Authentication, 

Authorisation, and 

Accounting 

Protocols for managing access to resources that 

need to be controlled. 

AMD Advanced Micro Devices Supplier of CPUs and memory for the computer 

and communications markets. 

BPR Business Process 

Reengineering 

Improvement of an organisation’s processes—

taking into account new technologies, IT-based 

analysis, workflow, and organizational culture 

among other issues. 

CDR Critical Design Review A review conducted to verify that the detailed 

design of one or more configuration item satisfy 

specified requirements; to establish compatibility 

among the configuration items and other items of 

equipment, facilities, software, and personnel; to 

assess risk areas for each configuration item; 

and, as applicable, to assess the results of 

producibility analyses, review preliminary 

hardware product specifications, evaluate test 

planning, and the adequacy of preliminary 

operation and support documentation. 

CERT Computer Emergency 

Response Team 

Uses systems management practices to resist 

attacks on networked systems and to limit 

damage and ensure continuity of critical services 

in spite of computer security incidents. 

CLAS CESG Listed Advisor 

Scheme 

The Scheme aims to satisfy the demand for 

authoritative Infosec Information Assurance 

guidance by creating a pool of high quality 

consultants approved by CESG to provide 

Information Assurance advice to government 

departments and other organizations who provide 

vital services for the United Kingdom. 

CMMI Capability Maturity Model 

Integration 

A model developed by the Carnegie Mellon 

Software Engineering Institute that provides 

guidance for improving and organisation’s 

processes and an organisation’s ability to manage 

the development acquisition, and maintenance of 

products or services. CMMI provides a structure 

for appraising organizational maturity or process 

area capability, establishing priorities for 

improvement, and implementing these 

improvements. 

CONOPS Concept of Operations Defines operational overview of system to be 

developed. 

CPAS Corrective and Preventive 

Action System 

A system established by the Contractor to 

manage the correction and/or prevention of 

process nonconformity in the delivery of 

products and services. 

CPU Central Processing Unit Computational and control unit of a computer. 
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CSC Computer Software 

Component 

A collection of software programs that form 

either an executable process, a library of utility 

modules, or a commercial off-the-shelf (COTS) 

product in the system. CSCs are physical entities 

that represent the next lower level of subsystem 

decomposition. 

Earned Value 

System 

 Internal Contractor review process that measures 

cost/schedule program and variance against 

planned activities. 

ECP Engineering Change Proposal Detailed proposed engineering design change 

and summary of data used to manage the 

progress of the change. 

EOC End of Contract  

FTP File Transfer Protocol TCP/IP protocol used to transfer data between 

servers. 

GMC Generic Mark Camera Digital camera used to electronically capture 

scene of crime Marks. 

GSI Government Secure Internet Private secure network used by UK government 

agencies. 

HDC Hendon Data Centre Central site for NAFIS/IDENT1. 

ID Identification Generic term. 

IEEE Institute of Electrical and 

Electronics Engineers 

A society of engineering and electronics 

professionals based in the US that focuses on 

electrical, electronics, computer engineering, and 

science-related matters. 

IMS Integrated Master Schedule Consolidated programme plan. 

I/O Input/Output  

ISRS Image Storage and Retrieval 

System 

Digital storage and retrieval for collections of 

print-to-mark images in NAFIS/IDENT1. 

ITIL IT Infrastructure Library A set of guides on the management and provision 

of operational IT services. The UK Office of 

Government Commerce sponsors ITIL. 

J2EE Java 2 Enterprise Edition An application server framework from Sun 

Microsystems, Inc. for the development of 

distributed applications. 

LAN Local Area Network Group of computers dispersed over a limited area 

and connected by a communication link that 

enables any device to interact with any other on 

the network. 

LDAP Lightweight Directory 

Access Protocol 

Open industry standard that defines a method of 

accessing and updating information in a 

directory. 

MIME Multipurpose Internet Mail 

Extension 

Designed to enable e-mail with non-ASCII 

portions, such as graphics, video, and audio. 
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MPLS Multiprotocol Label 

Switching 

A standards-based technique used to manage and 

optimize traffic flow for large-scale networks. 

O&M Operations and Maintenance Ongoing systems support phase. 

ORR Operational Readiness 

Review 

Process to assess suitability of a system release 

for full operational deployment. 

ORV Operational Readiness 

Validation 

Process to assess suitability of a system release 

for initial operational deployment. 

OS Operating System Software that controls the allocation and usage of 

hardware resources such as memory and the 

CPU. 

PCCB Programme Configuration 

Control Board 

A Contractor group responsible for control of the 

Contractor’s internal change control process. 

PDR Preliminary Design Review A review conducted on configuration items to 

evaluate progress, technical adequacy, and risk 

resolution of the selected design approach. 

PRA Project Review Authority Internal Contractor business unit review of the 

IDENT1 project. 

PSR Programme Status Review Monthly programme review between the 

Contractor and the Authority. 

QC Quality Control Systematic review of service and product 

performance quality and consistency, using 

metrics, automated tools, and QC processes. 

QMS Quality Management System Processes and procedures governing how an 

organisation does business. 

R&D Research and Development  

RAID Redundant Array of 

Independent Disks 

Two or more disk drives working together to 

provide performance and various levels of fault 

tolerance and error recovery. 

RAM Random Access Memory Type of memory that can be written into as well 

as read from. 

RMB Risk Management Board A Contractor group to oversee the internal risk 

management process. 

SCB Service Control Board A proposed Authority-managed group to oversee 

ongoing service delivery of IDENT1. 

SCSI Small Computer System 

Interface 

Bus used to connect computer and peripherals. 

ScLS Scottish Livescan Service  

SCR Software Change Request Mechanism to manage software faults and 

enhancements. 

Service 

Management 

 Functional element that provides ongoing service 

support of the IDENT1 system to the users. 

SHB Smiths Heimann Biometrics Manufacturer of digital imaging products for law 

enforcement and civil and commercial finger and 

palm print applications. 
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SORT Systems Operations 

Response Time 

Standard performance used in NAFIS/IDENT1 

test. 

SQL2 Structured Query Language 

Version 2 

Extension of SQL to support real-time databases. 

SRR System Requirements 

Review 

A review conducted to evaluate the completeness 

and adequacy of the requirements defined for a 

system. 

SSO System Security Officer  

SyOPS Security Operating 

Procedures 

 

TAD Test and Development System supporting the development, 

maintenance, and enhancement of 

NAFIS/IDENT1 architecture. 

TNA Training Needs Analysis Analysis to determine the training that 

individuals need to perform their jobs. 

   

UIE User Input Evaluation Milestone in HCI trial project. 

UIS User Integration Services Special related NAFIS/IDENT1 tasks (e.g., 

Integration Services tasks), or tasks that fall 

outside the strict scope of the NAFIS/IDENT1 

implementation plan but require special 

NAFIS/IDENT1 interfacing development to a 

local automated system such as crime reporting 

or crime recording system which is within the 

general scope of requirement for 

NAFIS/IDENT1. 

UPS Uninterruptible Power 

Supply 

Device connected between a computer and a 

power source ensuring electrical flow is not 

interrupted during an incident. 

User Advocate  Senior staff member of the Contractor Team with 

policing experience relating to the Identification 

and Criminal Justice community. 

User Group  Ad hoc committee of selected users of the 

IDENT1 system, organized to represent the view 

of the wider user community. 

 

 

 


