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AAA 

Authentication, 

Protocols for managing access to resources that 

Authorisation, and 

need to be controlled. 

Accounting 

AMD 

Advanced Micro Devices 

Supplier of CPUs and memory for the computer 
and communications markets. 

BPR 

Business Process 

Improvement of an organisation’s processes—

Reengineering 

taking into account new technologies, IT-based 
analysis, workflow, and organizational culture 
among other issues. 

CDR 

Critical Design Review 

A review conducted to verify that the detailed 
design of one or more configuration item satisfy 
specified requirements; to establish compatibility 
among the configuration items and other items of 
equipment, facilities, software, and personnel; to 
assess risk areas for each configuration item; 
and, as applicable, to assess the results of 
producibility analyses, review preliminary 
hardware product specifications, evaluate test 
planning, and the adequacy of preliminary 
operation and support documentation. 

CERT 

Computer Emergency 

Uses systems management practices to resist 

Response Team 

attacks on networked systems and to limit 
damage and ensure continuity of critical services 
in spite of computer security incidents. 

CLAS 

CESG Listed Advisor 

The Scheme aims to satisfy the demand for 

Scheme 

authoritative Infosec Information Assurance 
guidance by creating a pool of high quality 
consultants approved by CESG to provide 
Information Assurance advice to government 
departments and other organizations who provide 
vital services for the United Kingdom. 

CMMI 

Capability Maturity Model 

A model developed by the Carnegie Mellon 

Integration 

Software Engineering Institute that provides 
guidance for improving and organisation’s 
processes and an organisation’s ability to manage 
the development acquisition, and maintenance of 
products or services. CMMI provides a structure 
for appraising organizational maturity or process 
area capability, establishing priorities for 
improvement, and implementing these 
improvements. 

CONOPS 

Concept of Operations 

Defines operational overview of system to be 
developed. 

CPAS 

Corrective and Preventive 

A system established by the Contractor to 

Action System 

manage the correction and/or prevention of 
process nonconformity in the delivery of 
products and services. 

CPU 

Central Processing Unit 

Computational and control unit of a computer. 
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CSC 

Computer Software 

A collection of software programs that form 

Component 

either an executable process, a library of utility 
modules, or a commercial off-the-shelf (COTS) 
product in the system. CSCs are physical entities 
that represent the next lower level of subsystem 
decomposition. 

Earned Value 

 

Internal Contractor review process that measures 

System 

cost/schedule program and variance against 
planned activities. 

ECP 

Engineering Change Proposal  Detailed proposed engineering design change 

and summary of data used to manage the 
progress of the change. 

EOC 

End of Contract 

 

FTP 

File Transfer Protocol 

TCP/IP protocol used to transfer data between 
servers. 

GMC 

Generic Mark Camera 

Digital camera used to electronically capture 
scene of crime Marks. 

GSI 

Government Secure Internet 

Private secure network used by UK government 
agencies. 

HDC 

Hendon Data Centre 

Central site for NAFIS/IDENT1. 

ID 

Identification 

Generic term. 

IEEE 

Institute of Electrical and 

A society of engineering and electronics 

Electronics Engineers 

professionals based in the US that focuses on 
electrical, electronics, computer engineering, and 
science-related matters. 

IMS 

Integrated Master Schedule 

Consolidated programme plan. 

I/O 

Input/Output 

 

ISRS 

Image Storage and Retrieval 

Digital storage and retrieval for collections of 

System 

print-to-mark images in NAFIS/IDENT1. 

ITIL 

IT Infrastructure Library 

A set of guides on the management and provision 
of operational IT services. The UK Office of 
Government Commerce sponsors ITIL. 

J2EE 

Java 2 Enterprise Edition 

An application server framework from Sun 
Microsystems, Inc. for the development of 
distributed applications. 

LAN 

Local Area Network 

Group of computers dispersed over a limited area 
and connected by a communication link that 
enables any device to interact with any other on 
the network. 

LDAP 

Lightweight Directory 

Open industry standard that defines a method of 

Access Protocol 

accessing and updating information in a 
directory. 

MIME 

Multipurpose Internet Mail 

Designed to enable e-mail with non-ASCII 

Extension 

portions, such as graphics, video, and audio. 
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MPLS 

Multiprotocol Label 

A standards-based technique used to manage and 

Switching 

optimize traffic flow for large-scale networks. 

O&M 

Operations and Maintenance 

Ongoing systems support phase. 

ORR 

Operational Readiness 

Process to assess suitability of a system release 

Review 

for full operational deployment. 

ORV 

Operational Readiness 

Process to assess suitability of a system release 

Validation 

for initial operational deployment. 

OS 

Operating System 

Software that controls the allocation and usage of 
hardware resources such as memory and the 
CPU. 

PCCB 

Programme Configuration 

A Contractor group responsible for control of the 

Control Board 

Contractor’s internal change control process. 

PDR 

Preliminary Design Review 

A review conducted on configuration items to 
evaluate progress, technical adequacy, and risk 
resolution of the selected design approach. 

PRA 

Project Review Authority 

Internal Contractor business unit review of the 
IDENT1 project. 

PSR 

Programme Status Review 

Monthly programme review between the 
Contractor and the Authority. 

QC 

Quality Control 

Systematic review of service and product 
performance quality and consistency, using 
metrics, automated tools, and QC processes. 

QMS 

Quality Management System 

Processes and procedures governing how an 
organisation does business. 

R&D 

Research and Development 

 

RAID 

Redundant Array of 

Two or more disk drives working together to 

Independent Disks 

provide performance and various levels of fault 
tolerance and error recovery. 

RAM 

Random Access Memory 

Type of memory that can be written into as well 
as read from. 

RMB 

Risk Management Board 

A Contractor group to oversee the internal risk 
management process. 

SCB 

Service Control Board 

A proposed Authority-managed group to oversee 
ongoing service delivery of IDENT1. 

SCSI 

Small Computer System 

Bus used to connect computer and peripherals. 

Interface 

ScLS 

Scottish Livescan Service 

 

SCR 

Software Change Request 

Mechanism to manage software faults and 
enhancements. 

Service 

 

Functional element that provides ongoing service 

Management 

support of the IDENT1 system to the users. 

SHB 

Smiths Heimann Biometrics 

Manufacturer of digital imaging products for law 
enforcement and civil and commercial finger and 
palm print applications. 
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SORT 

Systems Operations 

Standard performance used in NAFIS/IDENT1 

Response Time 

test. 

SQL2 

Structured Query Language 

Extension of SQL to support real-time databases. 

Version 2 

SRR 

System Requirements 

A review conducted to evaluate the completeness 

Review 

and adequacy of the requirements defined for a 
system. 

SSO 

System Security Officer 

 

SyOPS 

Security Operating 

 

Procedures 

TAD 

Test and Development 

System supporting the development, 
maintenance, and enhancement of 
NAFIS/IDENT1 architecture. 

TNA 

Training Needs Analysis 

Analysis to determine the training that 
individuals need to perform their jobs. 

 

 

 

UIE 

User Input Evaluation 

Milestone in HCI trial project. 

UIS 

User Integration Services 

Special related NAFIS/IDENT1 tasks (e.g., 
Integration Services tasks), or tasks that fall 
outside the strict scope of the NAFIS/IDENT1 
implementation plan but require special 
NAFIS/IDENT1 interfacing development to a 
local automated system such as crime reporting 
or crime recording system which is within the 
general scope of requirement for 
NAFIS/IDENT1. 

UPS 

Uninterruptible Power 

Device connected between a computer and a 

Supply 

power source ensuring electrical flow is not 
interrupted during an incident. 

User Advocate 

 

Senior staff member of the Contractor Team with 
policing experience relating to the Identification 
and Criminal Justice community. 

User Group 

 

Ad hoc committee of selected users of the 
IDENT1 system, organized to represent the view 
of the wider user community. 
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