

## Schedule of rates Percentage Make Up

Enter Below for each Series type the approximately percentage make up, by headings as indicated.  
An example has been show to assist you.

	Staff (%)	Labour (%)	Plant (%)	Materials (%£)	Equipment (%)	Subcontract (%)	Local Overheads (%)	Contractors Risk Allowance (%)	Profit & Corp O/H	Total 100%
Example Series	5%	18%	4%	14%	20%	0%	18%	14%	7%	100%
100 – Preliminaries (temp' accomm, traffic management etc)										0%
200 – Site Clearance										0%
300 – Fencing										0%
400 – Road Restraint Systems (vehicle & pedestrian)										0%
500 – Drainage & Service Ducts										0%
600 – Earthworks										0%
700 – Pavements										0%
1100 – Kerbs, Footways and Paved Areas										0%
1200 – Traffic Signs and Road markings										0%
1300 – Road Lighting Columns and Brackets										0%
1400 – Electrical Work for Road Lighting and Traffic Signs										0%
1700 – Structural Concrete										0%
2000 – Waterproofing for Concrete Structures										0%
2200 – Inspection of Highway Structures										0%
2300 – Bridge Expansion Joints and Sealing of Gaps										0%
2400 – Brickwork, Blockwork and Stonework										0%
2600 – Miscellaneous										0%
2800 - Winter Service										0%
3000 – Landscape & Ecology										0%
3100 - Highway Cleaning and clearance										0%
3300 – Investigation and Surveys										0%
3500 - Civil Engineering										0%
4000 – Street Furniture										0%
5000 – Maintenance Painting of Steel Work										0%