Series 010	0: Preliminaries					
ITEM NO	DESCRIPTION	UNIT	Rate £ : p			
	Temporary Accommodation and Equipment for the Client					
01.0005	Establish Portable Office Type A for Emp	Item				
01.0006	Establish Portable Office Type B for Emp	Item				
01.0007	Maintain Portable Office Type A for Emp	Week				
01.0008	Maintain Portable Office Type B for Emp	Week				
01.0009 01.0010	Remove Portable Office Type A for Emp	Item				
01.0010	Remove Portable Office Type B for Emp Veh for Emp for major scheme works only	Item				
01.0011	Rates for Staff Engaged on Design Work	Day				
01.0015	Principal Engineer for Design	Hour				
01.0016	Specialist/Expert A for Design	Hour				
01.0017	Specialist Expert B for Design	Hour				
01.0018	Senior Professional A for Design	Hour				
01.0019	Senior Professional B for Design	Hour				
01.0020	Engineer A for Design	Hour				
01.0021	Engineer B for Design	Hour				
01.0022	Incorporated Engineer for Design	Hour				
01.0023	Graduate Engineer for Design	Hour				
01.0024	Senior Technician for Design	Hour				
01.0025 01.0026	Technician for Design CAD Technician for Design	Hour				
01.0020	Junior for Design	Hour Hour				
01.0027	Technical Admin Officer for Design	Hour				
01.0029	CDM Co-Ordinator	Hour				
	Percentage Fee for Design Work		Indicate positive	or negative Pe Total Works		o be applied to
			< £10k	£10k-£100K	£100k - £1m	> £1m
01.0034	Design Fee for Road Renewal Task	%				
01.0035 01.0036	Design Fee for Drainage Renewal Task	%				
01.0030	Design Fee for Lighting Renewal Task Design Fee for Structural Renewal Task	% %				
01.0037	Local Network Improvement/Traffic Engineering Scheme (excluding traffic surveys and modelling)	%				
01.0039	Detailed Design only, any type of Task	%				
			Indicate positive	e or negative Percentage Rate to be applied to		
	Percentage Fee for Design Review			Total Works	Values of:	
01.0043	Design Review of Tasks designed by others, any type of Task (The		< £10k	£10k-£100K	£100k - £1m	> £1m
01.0040	percentage rate for Design Review shall not exceed 50% of the percentage rate for Design Fee for Road Renewal Tasks).	%				
			Rate £ : p			
	Operatives for the Employer		Rate £ : p			
01.0046	Senior Project Manager	Day	Rate £ : p			
01.0047	Senior Project Manager Project Manager	Day	Rate £ : p			
01.0047 01.0048	Senior Project Manager Project Manager Deputy Project Manager	Day Day	Rate £ : p			
01.0047 01.0048 01.0049	Senior Project Manager Project Manager Deputy Project Manager Site Agent	Day Day Day	Rate £ : p			
01.0047 01.0048 01.0049 01.0050	Senior Project Manager Project Manager Deputy Project Manager Site Agent Senior/Section Engineer	Day Day Day Day	Rate £ : p			
01.0047 01.0048 01.0049 01.0050 01.0051	Senior Project Manager Project Manager Deputy Project Manager Site Agent Senior/Section Engineer Engineer	Day Day Day Day Day	Rate £ : p			
01.0047 01.0048 01.0049 01.0050 01.0051 01.0052	Senior Project Manager Project Manager Deputy Project Manager Site Agent Senior/Section Engineer Engineer M & E Engineer	Day Day Day Day Day Day	Rate £ : p			
01.0047 01.0048 01.0049 01.0050 01.0051	Senior Project Manager Project Manager Deputy Project Manager Site Agent Senior/Section Engineer Engineer M & E Engineer Setting Out/Site Engineer	Day Day Day Day Day Day Day Day Day	Rate £ : p			
01.0047 01.0048 01.0049 01.0050 01.0051 01.0052 01.0053	Senior Project Manager Project Manager Deputy Project Manager Site Agent Senior/Section Engineer Engineer M & E Engineer	Day Day Day Day Day Day Day Day Day	Rate £ : p			
01.0047 01.0048 01.0049 01.0050 01.0051 01.0052 01.0053 01.0054	Senior Project Manager Project Manager Deputy Project Manager Site Agent Senior/Section Engineer Engineer M & E Engineer Setting Out/Site Engineer Assistant/Graduate Engineer	Day	Rate £ : p			
01.0047 01.0048 01.0049 01.0050 01.0051 01.0052 01.0053 01.0054 01.0055	Senior Project Manager Project Manager Deputy Project Manager Site Agent Senior/Section Engineer Engineer M & E Engineer Setting Out/Site Engineer Assistant/Graduate Engineer Junior Engineer	Day Day Day Day Day Day Day Day Day	Rate £ : p			
01.0047 01.0048 01.0049 01.0050 01.0051 01.0052 01.0053 01.0054 01.0055 01.0056	Senior Project Manager Project Manager Deputy Project Manager Site Agent Senior/Section Engineer Engineer M & E Engineer Setting Out/Site Engineer Assistant/Graduate Engineer Junior Engineer CAD Operator	Day	Rate £ : p			
01.0047 01.0048 01.0049 01.0050 01.0051 01.0052 01.0053 01.0054 01.0055 01.0056 01.0057 01.0058 01.0059	Senior Project Manager Project Manager Deputy Project Manager Site Agent Senior/Section Engineer Engineer M & E Engineer Setting Out/Site Engineer Assistant/Graduate Engineer Junior Engineer CAD Operator Senior Quantity Surveyor	Day	Rate £ : p			
01.0047 01.0048 01.0049 01.0050 01.0051 01.0052 01.0053 01.0054 01.0055 01.0056 01.0057 01.0058 01.0059 01.0060	Senior Project Manager Project Manager Deputy Project Manager Site Agent Senior/Section Engineer Engineer M & E Engineer Setion Out/Site Engineer Sesting Out/Site Engineer Junior Engineer CAD Operator Senior Quantity Surveyor Quantity Surveyor/Civils Intermediate/Assistant Quantity Surveyor Temporary Works Designer	Day	Rate £ : p			
01.0047 01.0048 01.0049 01.0050 01.0051 01.0052 01.0053 01.0054 01.0055 01.0056 01.0057 01.0058 01.0059 01.0060 01.0061	Senior Project Manager Project Manager Deputy Project Manager Site Agent Senior/Section Engineer Engineer M & E Engineer Setting Out/Site Engineer Assistant/Graduate Engineer Junior Engineer CAD Operator Senior Quantity Surveyor Quantity Surveyor/Civils Intermediate/Assistant Quantity Surveyor Temporary Works Designer Design Co-ordinator	Day	Rate £ : p			
01.0047 01.0048 01.0049 01.0050 01.0051 01.0052 01.0053 01.0055 01.0055 01.0056 01.0057 01.0058 01.0059 01.0060 01.0061	Senior Project Manager Project Manager Deputy Project Manager Site Agent Senior/Section Engineer Engineer M & E Engineer Setting Out/Site Engineer Setting Out/Site Engineer Assistant/Graduate Engineer Junior Engineer CAD Operator Senior Quantity Surveyor Quantity Surveyor/Civils Intermediate/Assistant Quantity Surveyor Temporary Works Designer Design Co-ordinator	Day	Rate £ : p			
01.0047 01.0048 01.0049 01.0050 01.0051 01.0052 01.0053 01.0054 01.0055 01.0056 01.0057 01.0058 01.0059 01.0060 01.0061	Senior Project Manager Project Manager Deputy Project Manager Site Agent Senior/Section Engineer Engineer M & E Engineer Setting Out/Site Engineer Assistant/Graduate Engineer Junior Engineer CAD Operator Senior Quantity Surveyor Quantity Surveyor/Civils Intermediate/Assistant Quantity Surveyor Temporary Works Designer Design Co-ordinator	Day	Rate £:p			

I	l i	
01.0068	To assist with site surveys and setting out	Day
01.0069 01.0070	To assist laboratory staff in routine tasks Driver only	Day
01.0070	Driver only	Day
04 0070	Material Handeling Fee	
01.0072	Material Handeling Fee	%
	Traffic Safety and Management	
01.0074	Traffic Safety and Control Officer	Day
01.0075	Installation of temporary automatic speed camera system for the enforcement	Day
	of mandatory speed limits at roadworks.	Item
01.0076	Maintenance of temporary automatic speed camera system for the	
	enforcement of mandatory speed limits at roadworks.	Camera Day
01.0077	Removal of temporary automatic speed camera system for the enforcement	Duy
01.0077	of mandatory speed limits at roadworks.	Item
04 0070		
01.0078	Providing Crash cushions to protect police and others at vehicle breakdown	hour
	points on high speed roads. Responce with 1 hr	
	Recovery Vehicles for Breakdowns	
01.0081	Establishment of Light Recovery Vehicle.	Item
01.0082	Establishment of Heavy Recovery Vehicle.	Item
01.0083	Establishment of associated Accommodation and Communication.	Item
01.0084	Maintenance of Light Recovery Vehicle.	Day
01.0085	Maintenance of Heavy Recovery Vehicle.	Day
01.0086	Maintenance of associated Accommodation and Communication.	Day
01.0087	Removal of Light Recovery Vehicle.	Item
01.0088 01.0089	Removal of Heavy Recovery Vehicle. Removal of associated Accommodation and Communication.	Item
01.0069	Removal of associated Accommodation and Communication.	Item
	Temporary Closed Circuit Television (CCTV) System for the Monitoring	
	of Traffic	
01.0093	Installation of temporary closed circuit television (CCTV) system for the	
	monitoring of traffic.	Item
01.0245	Maintenance of temporary closed circuit television (CCTV) system for the monitoring of traffic.	Camera Day
01.0250	Removal of temporary closed circuit television (CCTV) system for the	Í
	monitoring of traffic.	Item
	Removal of Parked Vehicles	
01.0255	Provide an approved vehicle removal service in accordance with Clause	
	154AR.	Hour
	Traffic Gates and Width Restrictions	
04 0260	Ones and close traffic actes listed in Valume 2 at times appoiling by the	
01.0260	Open and close traffic gates listed in Volume 3 at times specified by the Employer.	Day
01.0265	Maintain width restriction, including reconcreting existing steel posts or	Visit
01.0270	lockable steel post foundations. Supply 150mm x 150mm x 7mm hollow steel posts for width restrictions.	
		No
	Traffic Management for Special Events	
	Traine management for Opecial Events	
	Establishment of road closure and suitable diversion signing (less than 10	
01.0275		Item
01.0275	diversion signs). Maintenance of road closure and suitable diversion signing (less than 10	
01.0280	diversion signs). Maintenance of road closure and suitable diversion signing (less than 10 diversion signs).	Item Hour
	diversion signs). Maintenance of road closure and suitable diversion signing (less than 10	
01.0280	diversion signs). Maintenance of road closure and suitable diversion signing (less than 10 diversion signs). Removal of road closure and suitable diversion signing (less than 10 diversion signs). Establishment of road closure and suitable diversion signing (10 to 20	Hour
01.0280 01.0285 01.0290	diversion signs). Maintenance of road closure and suitable diversion signing (less than 10 diversion signs). Removal of road closure and suitable diversion signing (less than 10 diversion signs). Establishment of road closure and suitable diversion signing (10 to 20 diversion signs).	Hour
01.0280 01.0285	diversion signs). Maintenance of road closure and suitable diversion signing (less than 10 diversion signs). Removal of road closure and suitable diversion signing (less than 10 diversion signs). Establishment of road closure and suitable diversion signing (10 to 20	Hour

i	Ī		
01.0300	Removal of road closure and suitable diversion signing (10 to 20 diversion signs).	Item	
01.0305	Establishment of road closure and suitable diversion signing (more than 20 diversion signs).	Item	
01.0310	Maintenance of road closure and suitable diversion signing (more than 20 diversion signs).	Hour	
01.0315	Removal of road closure and suitable diversion signing (more than 20 diversion signs).	Item	
	Access Equipment for the Client		
01.0320	Van mounted hydraulic telescopic aerial access platform. Cage able to accommodate 2 people. Working height 10 metres, maximum outreach 8 metres.	Hour	
01.0325	7.5 tonne mounted hydraulic telescopic aerial access platform. Cage able to accommodate 3 people. Working height 18 metres, outreach 13 metres centre-line of plant at heights between 0 and 9 metres.	Hour	
01.0330	Truck mounted hydraulic telescopic aerial access platform. Cage able to accommodate 3 people. Working height 29 metres, outreach 23 metres centre-line of plant at heights between 0 and 13 metres.	Hour	
01.0335	Truck mounted hydraulic telescopic aerial access platform. Cage able to accommodate 3 people. Working height 42 metres, outreach 23 metres centre-line of plant at heights between 0 and 32 metres.	Hour	
01.0340	Underbridge Inspection Unit. Platform to provide minimum 6 metres access length under bridge with vehicle on bridge deck surface.	Hour	
	Diversion Signing and Temporary Traffic Signals (other than for Special Events)		
01.0345	Establishment of road closure and suitable diversion signing (less than 10 diversion signs).	Item	
01.0350	Maintenance of road closure and suitable diversion signing (less than 10 diversion signs).	Hour	
01.0355	Removal of road closure and suitable diversion signing (less than 10 diversion signs).	Item	
01.0360	Establishment of road closure and suitable diversion signing (10 to 20 diversion signs).	Item	
01.0365	Maintenance of road closure and suitable diversion signing (10 to 20 diversion signs).	Hour	
01.0370	Removal of road closure and suitable diversion signing (10 to 20 diversion signs).	Item	
01.0375	Establishment of road closure and suitable diversion signing (more than 20 diversion signs).	Item	
01.0380	Maintenance of road closure and suitable diversion signing (more than 20 diversion signs).	Hour	
01.0385	Removal of road closure and suitable diversion signing (more than 20 diversion signs).	Item	
04.0000	Establishment of temporary traffic signals - 2 phase	lto	
01.0390 01.0395	Establishment of temporary traffic signals - 2 phase	Item Item	
01.0395	Establishment of temporary traffic signals - 3 phase	Item	
01.0400	Maintenance of temporary traffic signals - 2 phase	Hour	
01.0403	Maintenance of temporary traffic signals - 3 phase	Hour	
01.0410	Maintenance of temporary traffic signals - 4 phase	Hour	
01.0413	Removal of temporary traffic signals - 2 phase	Item	
01.0425	Removal of temporary traffic signals - 3 phase	Item	
01.0430	Removal of temporary traffic signals - 4 phase	Item	