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Rhyl Youth Community Hub
SCHEDULE OF WORKS TO COMPLETION - FINAL ISSUE

Column A

Column B

Column C

 Column D 

Column E

SCHEDULE OF WORKS

The works scheduled below are not intended to indicate a sequence. The contractor is to determine the sequencing and provide a
programme prior to commencement. This schedule does not include reference to access, temporary works or other such general items.
The contractor will be deemed to have included for all access and temporary works necessary.

1

EXTERNAL WORKS

 £ 

NOTES:

1.1

Roof Level - Priorities:

1.1.1

Remove and tip rol  of Visqueen membrane from upper roof

                    20.00 

1.1.2

Provide new

rubber polymer 'non-lead' flashings and soakers

                  900.00 

to brick chimney and cover flashing to both sides of box gutter at joint
between brick building and new structure. 

1.1.3

Provide new 'Dales Standard Panel' soffit panels system to suit widths to

                1,850.00 

Elwy Street elevation (first floor roof) - al ow for 600mm @ 18.5m.
Ensure al secondary fixings are al owed for and colour match primary
fixings. Allow for 275mm high fascia. Allow for al works associated with
dressing fascia under existing polyroof pre-fomed edge detail.

1.1.4

Provide new 'Dales Standard Panel' soffit panels system to suit widths to

                2,000.00 

Elwy Street elevation (ground floor roof) - al ow for 600mm @ 17m.
Ensure al secondary fixings are al owed for and colour match primary
fixings. Allow for 275mm high fascia. Allow for al works associated with
dressing fascia under existing polyroof pre-fomed edge detail. NOTE -
Fascia and Soffit curve in plan to meet corresponding section of roof
from Wel ington Road

1.1.5

Provide new 'Dales Standard Panel' soffit panels system to suit widths to

                1,650.00 

Wel ington Road elevation (first floor roof) - al ow for 600mm @ 16.5m.
Ensure al secondary fixings are al owed for and colour match primary
fixings. Allow for 275mm high fascia. Allow for al works associated with
dressing fascia under existing polyroof pre-fomed edge detail.

1.1.6

Provide new 'Dales Standard Panel' soffit panels system to suit widths to

                  450.00 

Wel ington Road elevation (ground floor roof) - al ow for 600mm @
3.1m. Ensure al secondary fixings are al owed for and colour match
primary fixings. Allow for 275mm high fascia. Allow for al works
associated with dressing fascia under existing polyroof pre-fomed edge
detail. NOTE - Fascia and Soffit curve in plan to meet corresponding
section of roof from Elwy Street

1.1.7

Provide new 'Dales Delta 125' box gutter to entire length of elevation

                1,200.00 

facing Medeor B&B. Remove existing uPVC half rund gutter. Make good
where box gutter meets fascia and soffit system to Elwy Street Elevation
and connect box gutter to box gutter to rear elevation. (first floor roof) -
al ow for 16.25m. Ensure al secondary fixings are al owed for and colour
match primary fixings. Allow for al works associated with dressing gutter
under existing polyroof pre-fomed edge detail.

1.1.8

Provide new 'Dales Delta 125' box gutter to entire length of elevation

                  650.00 

which returns from Medeor B&B elevation. Make good where box gutter 
meets box gutter from the Medeor B&B elevation. (first floor roof) -
al ow for 6.3m. Ensure al secondary fixings are al owed for and colour
match primary fixings. Allow for al works associated with dressing gutter
under existing polyroof pre-fomed edge detail. Provide new Dales
76mm round outlet and downpipe to discharge on to flat roof below. 

1.1.9

Provide new 'Dales Delta 125' box gutter to three sides of l;ightwel . -

                  650.00 

al ow for 6.0m. Ensure al secondary fixings are al owed for and colour
match primary fixings. Allow for al works associated with dressing gutter
under existing polyroof pre-fomed edge detail. Provide new Dales
76mm round outlet and downpipe to discharge on to flat roof below. 

1.1.10

Provide 4no. new stainless steel debris/leaf guards to outlets on existing

                  400.00 

polymer flat roof. 

Subtotal                 9,770.00 

1.2

Roof Level - Desirables: 

1.2.1

Form 2no. openings in existing roof covering and structure to receive 

                1,600.00 

roof lights in to F04. Make good roof covering and provide fully bonded 
up-stands to new kerbs

1.2.2

Provide 2no. new triple skin pyramidal roof lights with manual y 

                1,500.00 

ventilated and insulated kerb adaptors
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Subtotal                 3,100.00 

1.3

Within Light Well - Priorities:

1.3.1

Provide stainless steel expanded metal lathe to existing marine ply 

                  400.00 

spaced off using stainless steel screws and washers to render 
manufacturers recommendations and guidelines

1.3.2

Provide stainless steel bellcast render stop bead to junction of flat roof 

                  120.00 

membrane roof up-stand and marine ply

1.3.3

Render entire light wel  using K-Rend Silicone FT through coloured 

                  650.00 

render (colour: Sky). 8-10mm thick Base coat with 10-12mm finish coat 
on top

1.3.4

Provide 1no. new leaf/debris guard over outlet to flat roof within Light 

                    75.00 

Wel  

Subtotal                 1,245.00 

1.4

Works to Elwy Street Elevation - Priorities

1.4.1

Provide 100mm kingspan Kooltherm K12 framing board fixed between 

                  600.00 

existing studs. Ensuring adequate air gap is left between face of board 
and rear of cladding (c.25mm minimum). 

1.4.2

Provide new Larch/Western Red Wood Cedar 140mm penny gap 

                1,500.00  Larch or Western Red Wood 

horizontal cladding to entire first floor, bar 2no. Columns between 

Cedar to be used dependent on 

curtain wal ing elements. Solid timber rebated sections to be provided at 

cost. Larch can be used 

window heads and jambs and to external and internal corners. Austenitic 

unfinished. 

316 stainless steel fixings to be provided.

1.4.3

Allow to provide new PPC aluminium drip flashing to lower edge of 

                  150.00 

timber cladding. Allow for al  related secodary fixings and primary color 
coordinated fixings. 

1.4.4

Provide stainless steel expanded metal lathe to existing marine ply 

                  400.00 

spaced off using stainless steel screws and washers to render 
manufacturers recommendations and guidelines

1.4.5

Provide stainless steel bellcast render stop bead to junction of concrete 

                  100.00 

block and engineering brickwork. 

1.4.6

PPC Aluminium render stop beads, angles and jointing sections to be 

                  400.00 

provided at window heads and jambs, to external corners and as 
necessary. All to manufacturers recommendations and guidelines. 
Austenitic 316 stainless steel fixings to be provided.

1.4.7

Render entire ground floor elevation using K-Rend Silicone FT through 

                  750.00 

coloured render (colour: Sky). 8-10mm thick Base coat with 10-12mm 
finish coat on top

1.4.8

Provide 3no. PPC aluminium Dales 76mm down pipes to be 

                  400.00  Current permissions al ow for 

interconnected so that alternative methods of discharge can be 

discharge of rainwater on to 

reviewed.

pavement. This may need to be 
reviewed with provision of 
soakaway an option.

1.4.9

Provide suitable trickle ventilation to F01, F05, F07 and F09 within 

                  600.00 

existing aluminium PPC curtain wal ing. 

Allow to mastic fil  around al  windows to elevation

                  250.00 

Subtotal                 5,150.00 

1.5

Works to Wellington Road Elevation - Priorities

1.5.1

Provide 100mm kingspan Kooltherm K12 framing board fixed between 

                  600.00 

existing studs. Ensuring adequate air gap is left between face of board 
and rear of cladding (c.25mm minimum). 

1.5.2

Provide new Larch/Western Red Wood Cedar 140mm penny gap 

                1,500.00  Larch or Western Red Wood 

horizontal cladding to entire first floor. Solid timber rebated sections to 

Cedar to be used dependent on 

be provided at window heads and jambs and to external and internal 

cost. Larch can be used 

corners. Austenitic 316 stainless steel fixings to be provided.

unfinished. 

1.5.3

Allow to provide new PPC aluminium drip flashing to lower edge of 

                  150.00 

timber cladding. Allow for al  related secodary fixings and primary color 
coordinated fixings. 

1.5.4

Provide stainless steel bellcast render stop bead to junction of concrete 

                  100.00 

block and engineering brickwork. 
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1.5.5

PPC Aluminium render stop beads, angles and jointing sections to be 

                  400.00 

provided at window heads and jambs, to external corners and as 
necessary. All to manufacturers recommendations and guidelines. 
Austenitic 316 stainless steel fixings to be provided.

1.5.6

Render entire ground floor elevation using K-Rend Silicone FT through 

                  750.00 

coloured render (colour: Sky). 8-10mm thick Base coat with 10-12mm 
finish coat on top

1.5.7

Provide suitable trickle ventilation to F09 and F10 within existing 

                  300.00 

aluminium PPC curtain wal ing. 

Allow to mastic fil  around al  windows to elevation

                  200.00 

Subtotal                 4,000.00 

1.6

Works to Wellington Road Elevation - Desirable

1.6.1

Remove 2no. Opening doors to selerate curtain wal ing elements and 

                1,500.00 

replace with same PPC aluminium framed fixed lights.

Subtotal                 1,500.00 

1.7

Works to Elevation Opposite Medeor B&B - Priorities

1.7.1

Provide Kingspan Corner Flashing to corner of building returning to rear 

                    80.00 

elevation

1.7.2

Supply and fit 120x47 C16 kiln dried treated nattens/Counter battens 

                  550.00 

over new breather membrane to Kingspan cladding sheets. Allow for al  
sundry fixings.

1.7.3

Provide new Larch/Western Red Wood Cedar 140mm penny gap 

                3,250.00 

horizontal cladding to entire first floor. Solid timber rebated sections to 
be provided at external and internal corners. Austenitic 316 stainless 
steel fixings to be provided.

1.7.4

Allow to temporarily remove section of railing in front of concrete block 

                  100.00 

work to ground floor extension. Allow to refix upon completion of 
rendering works.

1.7.5

Provide vertical stainless steel bellcast render stop bead to junction of 

                    50.00 

concrete block and facing brickwork to elevation

1.7.6

PPC Aluminium render stop beads, angles and jointing sections to be 

                  150.00 

provided at window heads and jambs, to external corners and as 
necessary. All to manufacturers recommendations and guidelines. 
Austenitic 316 stainless steel fixings to be provided.

1.7.7

Render smal  concrete block section of elevation using K-Rend Silicone 

                  250.00 

FT through coloured render (colour: Sky). 8-10mm thick Base coat with 
10-12mm finish coat on top

1.7.8

Allow to complete outer skin of facing brickwork to ground floor 

                  600.00 

elevation (allow for 6m²) partial y fil  cavity using 50mm Kingspan 
Thermawal  TW50. 

1.7.9

Allow to mastic fil  around al  windows to elevation

                    50.00 

Subtotal                 5,080.00 

1.8

Rear Elevation (Return from Medeor B&B Elevation) - Priorities

1.8.1

Supply and fit 120x47 C16 kiln dried treated nattens/Counter battens 

                  200.00 

over new breather membrane to Kingspan cladding sheets. Allow for al  
sundry fixings.

1.8.2

Provide new Larch/Western Red Wood Cedar 140mm penny gap 

                1,200.00 

horizontal cladding to entire first floor. Solid timber rebated sections to 
be provided at external and internal corners. Austenitic 316 stainless 
steel fixings to be provided.

Subtotal                 1,400.00 

1.9

External Works to Perimeter of Building

1.9.1

Construct new entrance ramp to Elwy Street elevation. Level landing to 

                2,250.00 

be provided to cover both sliding door and northern most entrance into 
G07. As rise is less than 600mm a handrail is not required. Allow to 
make good existing sockets in kerb.  

1.9.2

Supply and lay bare faced paving flags to ramp. 

                  500.00 

1.9.3

Supply and lay 60/30 tarmac to perimeter of building (Wel ington Road 

                  750.00 

and Elwy Street elevations only). 
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1.9.4

Construct new secure ventilated bin storage to foot of ramp on Elwy 

                  500.00 

Street. Suitable to receive 3no. Wheelie bins

1.9.5

Allow to mastic fil  around al  windows to rear elevation of original 

                  250.00 

building (accessed from alley off Princess Street)

1.9.6

Gutter end cap required to end of gutter to al ey way

                    75.00 

Subtotal                 4,325.00 

2

INTERNAL WORKS

2.1

Ground Floor - Orininal Section of Building (71-74 Wellington 
Road) - Priorities

2.1.1

Allow to make good, prepare and redecoratre around where 4no. Air 

                  200.00 

conditioning units have been instal ed. 

2.1.2

Make good, cosmetical y, and complete dado-trunking within 7no. Office 

                  500.00 

spaces (corner cover pieces etc need providing)

2.1.3

Provide new and secure existing cupboard to meters and incoming 

                  500.00 

mains within G23. Provide suited locks to al  sections of cupboard. 

2.1.4

Provide new secure door to entrance to flats within G23

                  550.00 

2.1.5

Connect existing ventilation from G04, G05 and G10 within ceiling void 

                1,500.00 

over and discharge external y. Allow for al  builderswork associated with 
forming new externact through flat roof over. Provide fully bonded cowl 
through existing polymer flat roof. 

2.1.6

Provide fully compliant fire escape signage 

                  150.00 

2.1.7

Provide new FD60s Door and partition in corridor between G04 and 

                  750.00 

G14 to al ow compartmentation of ground floor. Provide suited 
ironmongery. 

Subtotal                 4,150.00 

2.2

Ground Floor - Extended Section of Building (Elwy Street) - 
Priorities

2.2.1

Form new ramp to corridor between G04 and G14 in order to remove 

                  500.00 

step currently on threshold of doorway. 

2.2.2

Allow to remove existing doorway to corridor between G04 and G14. 

                  150.00 

2.2.3

Allow to remove dwarf partition forming G07B and make good flooring. 

                  300.00 

2.2.4

Provide panic ironmongery to both doors leading to outside from G07 

                  400.00 

to form fire escapes. 

2.2.5

Remove existing security rol er shutter separating G07 and G16. Make 

                  300.00 

good, prepare and redecorate any defects caused. 

2.2.6

Infil  existing internal window opening and make good to G13

                  250.00 

2.2.7

Make good, cosmetical y, and complete dado-trunking within 3no. Office 

                  225.00 

spaces (corner cover pieces etc need providing)

Subtotal                 2,125.00 

2.3

First Floor - Extended Section of Building (Elwy Street) - Priorities

2.3.1

Provide new kitchentte (Brew-up) to F02

                1,500.00 

2.3.2

Provide new FD60s door and partition separating F02 from F07

                  750.00 

2.3.3

Make good, cosmetical y, and complete dado-trunking within 6no. Office 

                  450.00 

spaces (corner cover pieces etc need providing)

2.3.4

Complete 5no. glazed fire rated partitions. Glazing onsite requires re-

                2,500.00 

finishing to suit existing openings.  

Subtotal                 5,200.00 
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3

ELECTRICAL INSTALLATION
Allowances within this Schedule are Provisional as it is imperative that an 
Independent Electrical Inspection Conditions Report is carried out by an 
NICEIC Approved Contractor. From this report an accurate understanding of 
the remedial works required can be ascertained. 

3.1

Electrical Works

3.1.1

Undertake Electrical Conditions Report to better understand the issues

                1,250.00 

3.1.2

Undertake remedial works in accordance with Conditions Report to 

              10,000.00 

include:

Correct labelling of incoming mains, earths and outlets

 inc 

Re-fixing and realingning poorly and loosely fixed cables

 inc 

Upgrade of existing lighting within offices to comply with LG7 and best 

 inc 

practice

Upgrade of existing wiring within offices to comply with IEE 17th edition 

 inc 

regulations and best practice

Final exit signage to be provided to al  exits

 inc 

Upgrade existing emergency lighting scheme to comply with BS5266

 inc 

The incoming main is to be provided with surge protection: Furse ESP 

 inc 

415 or equal.

Subtotal               11,250.00 

3.2

Fire Alarm

3.2.1

Fire Alarm to be connected to ensure both sides of the building are 

                  750.00 

covered. 

3.2.2

Allowance to be made to creat 5no. Indpendent Fire Alarm Zones. 

                  750.00 

Subtotal                 1,500.00 

3.3

Security Alarm

3.3.1.

Provide fully compliant burguler alarm with 5no. Independent zones and 

                1,250.00 

control points. 

                1,250.00 

Subtotal

4

MECHANICAL INSTALLATION

4.1

Mechanical Works

4.1.1

Undertake SBEM Calculations to ascertain possibility of Building 

                1,500.00 

Regulations compliance

4.1.2

Remdial works to heating system to include the fol owing:

              10,000.00 

Review entire Central Heating provision and provide 3no. Independently 

 inc 

control able zones.

Allow to upgrade heating to groundfloor 'new' building to ensure 

 inc 

outputs are appropriate for spaces. 

Allow to upgrade heating to groundfloor 'old' building to ensure outputs 

 inc 

are appropriate for spaces. 

Allow to completely strip out existing and replace heating system to first 

 inc 

floor 'new' building to ensure outputs are appropriate for spaces and 
compliant with building regulations

Allow to lag al  existing pipework and any new

 inc 

Allow to box in any pipework within G07 to prevent scalds and ensure 

 inc 

heaters are LST. 

Provide blended hot water to al  Accessible WCs and Kitchen area in 

 inc 

G07

Provide new mechanical extract to kitchen area in G07. Allow for al  

 inc 

builders work asscoiated with taking extract up and discharging through 
first floor roof. NOTE: Asbestos present within first floor void 

Subtotal               11,500.00 

5

LIFT INSTALLATION

5.1

Provide new platfrom lift within existing shaft and al  associated 

              18,000.00 

builderswork. 

Subtotal               18,000.00 

6
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Column A

Column B

Column C

 Column D 

Column E

6.1

Site set-up and establishment

                  750.00 

6.2

Demobilisation

                  500.00 

6.3

Weekly running costs (based on 12 week programme)

              10,000.00 

6.4

Overheads and profit

 inc 

6.5

Provide all necessary netted scaffolding and ply hoardings to meet H&S 

                6,500.00 

and site security requirements

Subtotal               17,750.00 

Works Total             108,295.00 

7

PROVISIONAL SUMS

7.1

Contingency (@ 10%)

              10,829.50 

7.2

add for overheads, profit and incidental costs                                           

                1,624.43 

15% of above

7.3

Air Leakage Testing

                1,000.00 

Subtotal               13,453.93 

Total Contract 

            121,748.93 

Sum (excl. VAT)

8

PROFESSIONAL FEES ASSOCIATED WITH DELIVERY

8.1

Architects Fees

                5,783.07 

8.2

Quantity Surveyors Fees

                2,500.00  LUMP SUM

8.3

Strcutural Engineers Fees

                1,217.49 

M&E Engineers Fees

                1,521.86 

CDM Coordinators Fees

                  608.74 

Subtotal               11,631.17 

TOTAL PROJECT COST (EX. VAT)           133,380.09 
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